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Upgradation/ Installation/ Renovation of Audio-Visual System in Seminar Hall 2 & Auditorium at 

Manohar Parrikar Institute for Defence Studies and Analyses. 
 

Item  Upgradation/ Installation/ Renovation of Seminar Hall 2 & Auditorium 

at Institute’s Main Office Building, 

New Delhi -110010 

e-Tender no ……………… 

Mode Of Tender 
  

 Through Government e- marketing system (Gem)  

(Online Part I - Techno-Commercial Bid and Part II - 

Price Bid) 

   

Date of NIT available to parties to 

Download 

From 4:00 PM of 18th October, 2022 

Tender Fees Rs – Nil 

Pre-Bid meeting 11:00 AM on 31st October, 2022 

Earnest Money Deposit Rs. 50000/- by D.D.in favour of  Manohar Parrikar Institute 
for Defence Studies and Analyses , New Delhi -110010 

 

Last date of submission of EMD Till 2:00 PM on 09th November, 2022 

Date of Starting of e-Tender for submission of on 

line Techno- Commercial Bid and price Bid at GEM 

4:00 PM of 18th October 2022 

Date of closing of online e-tender for submission 

of Techno-Commercial Bid & Price Bid 

2:00 PM of 09th November, 2022 

Date & time of opening of Part-I (i.e. 

Techno-Commercial Bid) 

Part-II Price Bid: Date of opening of Part II i.e. 

price bid shall be informed separately 

3:00 PM of 09th November, 2022 

*** Tenderers desirous of attending p r e - b i d  meeting should inform or send queries by 16:00Hrs of   October 28th, 2022 to 

webmaster.idsa@nic.in  

 

 
  

https://www.mstcecommerce.com/eprochome/rbi
mailto:webmaster.idsa@nic.in
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Name of the work: Upgradation/ Installation/ Renovation of Audio-Visual System in Seminar Hall 2 & 

Auditorium for MP-IDSA , Main Office Building, New Delhi-110010 
 
 
 

PART I 

 

 

Name of the Tenderer:   
 

Address:    

 

 

 
 

 
 
 

 

Date of Pre-Bid Meeting: 11:00 AM on 31st October, 2022 

 
Last Date of Submission: 2:00 PM of 09th November, 2022 

 
Date & Time of Opening of Part-1 on 09th November, 2022 at 3:00 PM 
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Notice inviting e-Tender 

 

Upgradation/ Installation/ Renovation of Audio-Visual System in Seminar Hall 2 & Auditorium at 

Institute’s Main Office Building, New Delhi through GEM – E-tender 

  

1. Online Tenders by E-Tendering (GEM) process are invited for above work at Main Office Building, MP-IDSA 
The work is estimated to cost Rs.27.00 Lakhs excluding of GST as per general market survey and is to be 
completed within 45 days from the date of work order. 

2. All the Pre-Qualification papers shall be uploaded on GEM site. Same will be downloaded after bid opening 
date for examination by the Institute. One Set of hard copy (along with EMD) to be submitted in tender 
box kept at reception  

 
The Earnest Money Deposit (EMD) in the form of DD/Irrevocable Bank Guarantee/proof paid by NEFT shall 

be submitted in sealed cover addressed by name to MP-IDSA, Shankar Vihar, Delhi Cantt-110010 so as to 

reach up to 2:00 PM on 09th November, 2022 superscripted as “EMD for Upgradation/Installation/Renovation 

of Sem Hall 2 & Auditorium” at MP-IDSA Main Office Building, Delhi Cantt, New Delhi-110010. 

 

3. Online tenders will be allowed to view /download to all firms from 4:00 PM of 18th October, 2022. The firms 
which do not comply with the following pre-qualification criteria and do not submit EMD, will not be 
considered for opening of their tender Part-II 

 
Pre Qualification Requirement for General Contractor 

 

i. The intending tenderer must have successfully completed having minimum 03 years of 
experience in carrying out Audio-Visual Conferencing System 
Upgradation/Installation/Renovation of works for Government Organisations/Autonomous 
Institutions or Reputed private organisations. The similar work* should have been completed on 
or before September 30, 2022. 

 
ii. The intending tenderer must and have executed successfully similar works*, during last 3 years 

ending on March  31, 2022 as under: 
 

(a)  Three works each costing not less than the amount equal to 40% of the estimated cost 
OR 

(b)  Two works each costing not less than the amount equal to 50% of the estimated cost 
OR 

(c)  One work costing not less than the amount equal to 80% of the estimated cost. 
 

iii. Minimum yearly Average turnover of 100% of the estimated cost during last 03 Financial Years 
supported by audited financial statements. 

 

iv. Should have service setup at the place of proposed work in Delhi-NCR for rendering after sales 
service (The Proof of Service setup such as Electricity bill/Telephone bill/ Rent Agreement .etc. 
along with authorization letter (if applicable) is to be enclosed) in Part- I of  the tender). 

 

v. Authorization letter from the OEM and a duly filled Manufacturers' Authorization Form (MAF) in 
the prescribed format at Annexure - B 
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Pre-Qualification Requirement for MSME Bidders 
 

 

(i) The intending tenderer have successfully completed having minimum 03 years of experience in 
carrying out Audio-Visual Conferencing System Upgradation/Installation/Renovation works for 
office buildings/commercial premises. The similar work* should have been completed on or before 
September 30, 2022. 

 
a. The intending tenderer must and have executed successfully similar works*, during last 

three years ending on March 31, 2022 as under: 
 

i. Three works each costing not less than the amount equal to 25% of the estimated 
cost 

OR 

 
ii. Two works each costing not less than the amount equal to 4 0 % of the estimated 

cost 
OR 

 
iii. One work costing not less than the amount equal to 60% of the estimated cost 

 
b. Minimum yearly Average turnover of 85% of the estimated cost during last 3 financial years 

supported by audited financial statements. 
 

c. Should have service setup at the place of proposed work in  Delhi-NCR  for rendering after 
sales service (The Proof of Service setup such as Electricity bill/Telephone bill/ Rent 
Agreement .etc. along with authorization letter (if applicable) is to be enclosed) in Part- I of 
the tender). 

 

d. MSME Bidders are exempted to deposit EMD, in case the bidders is registered within 
relevant category. 

 

e. Authorization letter from the OEM and a duly filled Manufacturers' Authorization Form (MAF) 
in the prescribed format at Annexure - B  

 
*Similar Works means - Hybrid Audio-Visual Conferencing System Upgradation/ Installation of Audio-
Visual System at reputed places, Govt. organization/Autonomous bodies and reputed Private 
organizations. 
 
Note: For Private Sectors- the Verification shall be done by TDS Certificates 
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General Information  
 

(i) The contractors shall upload the following information/documents on GEM site to satisfy the Institute 
about their eligibility. One Hard Copy along with EMD to be deposited in Tender Box before the last 
date of tender submission. 

 

(a) Composition of the firm Full particulars (whether contractor is an individual, or a 
partnership firm, or a company etc.,) of the composition of the 
firm of contractors in details should be submitted along with 
name(s) and address (es), of the partner's copy of the Articles 
of Association/ Power of Attorney/other relevant document. 

(b) Work experience & 
Completion of similar 
works of specified value 
during the specified 
period 

Copies   of   the   detailed    work    orders    for the qualifying 
works indicating date of award, value of awarded work, time 
given for completing the work, etc. and the corresponding 
completion certificates indicating  actual date of completion 
and actual value of executed similar works should be enclosed 
in proof of the work experience. The details along with 
documentary evidence of previous experience, if any, of 
carrying out works for the autonomous bodies/Govt Department   
at any place should also be given. 

(c) Turnover Audited financial statements for last three financial years i.e. 
2019-20, 2020-21 and 2021-22 along with a certificate of 
Chartered Accountant indicating the turnover for these 
financial years. In case Audited balance sheet of 2021-22 is not 
available then preceding 3 years shall be considered.  

(d) Name(s) and 
address(es) of the 
Bankers. 

Written Information about the names and addresses of their 
bankers along with full details, like names, postal addresses, e-
mail IDs, telephone (landline and mobile) nos., fax nos., etc. 

(e) Details of bank 
accounts 

Full particulars of their bank accounts, like account no. type, 
when opened etc., should be given. 

(f) Name(s) and 
address(es) of the 
Clients and their 
present contact 
executives 

Written information about the names and addresses of their 
clients along with full details, like names, postal addresses, e-
mail IDs, telephone (landline and mobile) nos., fax nos. etc., of 
the contact executives (i.e. the persons who can be contacted at 
the office of their clients by the Institute  in case it is so needed) 
should be furnished. 

(g) Details of completed 
works 

The client-wise names of work(s), year(s) of execution of work 
(s), awarded and actual cost (s) of executed work (s), 
completion time stipulated in the contract (s) and actual time 
taken to complete the work (s), Name(s) and full contact-details 
of the officers/authorities/departments under whom the 
work(s) was/were executed should be furnished. 

(h) Details of Service setup Address and contact details of the service set up at the place 
of proposed work or nearby metro for 
Rendering after sales service. 
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(ii) In the event of intending tenderer’s failure to satisfy the Institute with the required document, the 
Institute reserves the right to refuse to participate in tendering process. 

     

(iii) A pre-bid meeting of the intending tenderers will be held on 31st October, 2022 at 11.00 AM at MP-
IDSA, Main Office Building, Delhi Cantt. The duly filled in tender documents shall be uploaded on 
GEM site till 2:00 PM on 09th November, 2022 in addition to deposit hard copy and EMD in tender 
box kept at reception.  

 

(iv) Tender forms can be downloaded for viewing from the GEM website w.e.f 18th October 2022 from 
4:00PM. 

 

(v)    EMD of INR 50000.00 (Rupees Fifty Thousand only) in the form of Demand Draft favoring MP-IDSA / 
NEFT as per details in schedule of tender or an irrevocable Bank Guarantee issued by  a scheduled 
Bank . 

 
(vi) Tenderers shall submit all the information and the documents as mentioned above. After examination, 

if any of the tenderer is not found to possess the required eligibility, their tenders will not be accepted 
by the Institute for further processing. 

 
(vii) Part I of the tenders will be opened on-line at 3:00 PM on 09th November, 2022 in the presence of 

the authorized representative of the tenderers who choose to be present. Part-II (Price bid) shall be 
opened of the eligible tenderer on a subsequent date which will be intimated to the tenderers in 
advance. 

(viii)  The applicants/tenderers have to submit/upload:- 
 

a. Client’s certificate from their clients for whom they have carried out "eligible works" in terms of 
the eligibility (Pre-qualification) criteria explained in this notice. 
 

b. TDS certificates in case of Private Organizations. 
 

The client's certificate shall be accepted only when the same is signed by an official of the 
rank of Executive engineer/Superintendent Engineer or equivalent in respect of a 
Government/Semi Government organization or a PSU and only when they are supported by 
adequate proof of payment received by the contractor for the work done by him. The client's 
certificate issued by the private organizations shall also accompany Tax Deducted at Source 
(TDS) certificates. Applications/tenders uploaded without the above certificates may be 
rejected.  MP-IDSA shall have the right to independently verify these certificates. 
The Institute shall evaluate the said reports before opening of price bid of the tenders. If any 
tenderer is not found to possess the required eligibility for participating in the tendering process 
at any point of time and/or his performance reports received from his clients and are found 
unsatisfactory, the Institute reserves the right to reject his offer  even after opening of Part-I of 
the tender. The Institute is not bound to assign any reason for doing so. 

 
(ix) The Institute is not bound to accept the lowest tender and reserves the right to accept either in full or 

in part any tender. The Institute also reserves the right to reject all the tenders without assigning any 
reason there for. 

 
 

Webmaster/System Administrator  
 
Date:  
Place:  
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Section I 

FORM OF TENDERS 

 
To  
The Webmaster/System Administrator  
Manohar Parrikar Institute for Defence Studies and Analyses, 

Shankar Vihar, Delhi Cantt 
New Delhi - 110010. 

 
Dear Sir, 

 
1. We have examined specifications, designs and schedule of quotation relating to the works specified in the 

memorandum herein after having visited and examined the site of the works specified in the said 

memorandum and in accordance in all respects with the specifications, designs and instructions in writing 

referred to in conditions of tender, the Articles of Agreement, Special Conditions. Schedule of Quantities and 

Condition of Contract and with such materials as are provided for    by and in all other respects in accordance 

with such condition of contract and with such materials as are provided with such conditions so far as they 

may be applicable. 

 
MEMORANDUM 

 

(a) Description of the works Upgradation/ Installation/ Renovation of Sem 

Hall 2 & Auditorium at Institute's Main Office 
Building, Shankar Vihar, Delhi Cantt-110010 

(b) Estimated Cost Rs.27.00 lakhs Excl of  GST 

(c) Mode of payment As per clause 3.29 of General 
Instruction to Contractors. 

(d) Earnest Money Rs.50,000.00/- 

(e) Time allowed for completion of work 1.5 months (One and half months) from the date 
of award of the work order. 

 

2. We also agree that our tender will remain valid for acceptance by Institute  for 90 days from the date of opening 
of Part -1 of the tender and this period of validity can be extended for  such period as may be mutually agreed 
between the Institute  and us in writing. We also agree to keep the Bank Guarantee towards earnest money 
valid during the entire period of validity of tender. 

3.  If this tender is accepted, I/we hereby agree to abide by and fulfil the terms and provision of the said conditions 
of Contract annexed hereto, so far as they may be applicable, or in default thereof to forfeit and pay to the MP-
IDSA the amount mentioned in the said conditions. 
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4.  I/We understand that you reserve the right to accept or reject any or all the tender either in full or in part 
without assigning any reason therefore. 

 
5  The tender is submitted in two parts. Part I contains all commercial terms and conditions  and technical 

particulars and Part II contains only the price bid. 
 

We are enclosing a list of our clients with complete details as given in the details of tenderers. 

 

 
For and on behalf of M/s.   
(Signature with seal) 

 

Name      
Designation     
Place      
Date    

 
(Certified true copy of the Power of Attorney of the above signatory should be enclosed). 

 
Witnesses 

 

(1) Signature with name, address and date    
 

 

 
 

(2) Signature with name, address and date    
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Details of Tenderers 

A. Particulars of Firm 

Sr. 
No. 

Particulars To be filled by Tenderer 

1. Whether Original Equipment 
Manufacturer 

 

 Or Authorized Dealer / subsidiary  of foreign 
company (Please submit the certificate of 
authority) 

 
Indicate Yes/No for certificate of authority) 

2. Composition of the firm (Whether 
partnership / proprietorship /Public 
Ltd.) 

 

3. Names of the proprietor/ partners / 
Directors of the firm 

 

4. GST Number  

5. Address of the Firm  

 Telephone  

Email  

Fax  

 

B. The details of bankers are as below: 
 
 

Sr. 
No. 

Particulars (submit the crossed cancelled cheque) To be filled by tenderer 

1 Name of the Bank  

2 Branch Address  

3 Telephone and fax number  

4 Name of the contact person  

5 Credit facility / overdraft facility enjoyed by firm from the Bank  

6 The period from which the firm has been banking with 
Bank 
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C. Pre-qualification Criteria : 
Following are our Clients for whom we have executed "eligible" works during last 03 years as per the eligibility 

criteria (Please submit the documentary evidence in support of) 

 

Sr. 

No. 

Details Client (1) Client (2) Client (3) 

1 Name of the Client 
Organization / Firm: 

   

Address :    

Name of the Contact  Person:    

His/her Mobile No. :    

His/her Fax No.:    

His/her Telephone No/s.:    

  His/her e-mail ID:    

2 Name of the "eligible" work  with 

brief particulars 

   

    

3 Work order No. and date    

4 Cost of the "eligible" work as per work 
order / letter of award: 

   

5 Date of commencement    

6 Stipulated date of 
completion 

   

7 Actual date of completion    

8 Amount of compensation levied by the 
client for delayed completion, if any: 

   

9 Gross value of the work 
completed and paid for : 
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Sr. 

No. 

Details Client (1) Client (2) Client (3) 

10 Whether the tenderer has been 
engaged by the Client for maintenance 
under Annual Maintenance 
Contract (AMC) of the commissioned 
system  (please state Yes or No) 

   

 
D. Please also provide following details with supporting documents as  per pre-qualification criteria: 

 
 

1 Work experience in years (please submit old work order of 
any amount at least 03 years from the date of publish of 
this tender) 

 

2 Turnover of the firm for the last 0 3years  (year wise) and 
submit the documentary evidence in support of the same 
duly certified by Chartered Accountant 

 

 (a) 2021-22  

 (b) 2020-21  

 (c) 2019-20  

 
 

E. Service set up details in Delhi/NCR  

 
 
 
 
 
 
 
 
 

Note : All the details must be filled in the tender documents only. No separate annexure will be accepted. Only 

Submit documents in support of details filled above. 

 
 
 

 
Signature of Tenderer with stamp/Date 
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                      Section II 

 

ARTICLES OF AGREEMENT 
 

ARTICALES OF AGREEMENT made the ………………………………….. Day of ……………… 
Between t h e  W e b m a s t e r / S y s t e m  A d m i n i s t r a t o r ,  A d m i n ,  M a n o h a r  P a r r i k a r  I n s t i t u t e  
f o r  D e f e n c e  S t u d i e s  a n d  A n a l y s e s  ,  S h a n k a r  V i h a r ,  D e l h i  C a n t - 1 1 0 0 1 0 thereinafter 
called “the Employer” of the one part and ……..……………………………………………….............................................. 
 
…………………………………………………………………… (Hereinafter called “the Contractor”) of the other part. 

 
WHEREAS the Employer intends to supply, install, test and commission the upgradation of Seminar Hall-2 & 
Auditorium. AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions set  herein 
and to the Conditions set h in the Special Condition and in the Schedule of Quantities and Condition of contract (all 
of which are collectively) hereinafter referred to as (the said    Conditions) the works shown upon the said Drawing 
and/or described in the said specification and included in the Schedule of Quantities at the respective rates therein 
set  amounting to the sum as therein arrived at or such other sum as shall become payable there under (hereinafter 
referred to as “the said Contract Amount.) 

 
NOW IT IS HEREBY AGREED AS FOLLOWS: 

 

1. In consideration of their said contract amount to be paid at the times and in the manner set, in the said 
Conditions execute and complete the work as per approved Drawings and described in the said specifications 
and the Schedule of Quantities. 

2. The Employer shall pay the Contractor the said Contract Amount, or such other sum as shall become payable, 
at the times and the manner specified in the said, Conditions. 

3. The said Conditions and Appendix thereto shall be read and construed as forming part of this Agreement, and 
the parties hereto shall respectively abide by, submit themselves to the said Conditions and perform the 
agreements on their part respectively in the said Conditions contained. 

4. The plans, agreement and documents mentioned herein shall form the basis of this Contract. 

5. This Contract is neither a fixed Lumpsum Contract nor a Piece Work Contract but is a Contract to carry out the 
work in respect of SITC of upgradation of Seminar Hall-2 & Auditorium at Main Office Building, MP-IDSA , New 
Delhi  to be paid for according to actual measured quantities at the rates contained in the Schedule of Rates 
and Probable quantities or as provided in the said Conditions. 

6. The Contractor will  cater for all relevant  facilities and requirement  for carrying out of all works relating to 
Supply, Installation, testing and commissioning of upgradation of Seminar Hall-2 & Auditorium. 

7. The Employer reserves to   itself the right or altering the Drawings and nature of the work by adding to or 
omitting any items of work or having portions of the same carried out without prejudice to this Contract. 

8. Time shall be considered as the essence of this Contract and the Contractor hereby agree to commence to work soon 
after the site is handed over to him or from tenth day after the date of issue of formal work order as provided for in 
the said Conditions 

9. Whichever is later and to complete the entire work within specified time period subject  never the less to the provisions 
for extension of time. 

10. All payments by the Employer under this contract will be made only at MP-IDSA, Shankar Vihar , Delhi Cantt-110010. 

11. All disputes arising out of or in any way connected with this agreement shall be deemed to have arisen at New 
Delhi and only Courts in New Delhi shall have jurisdiction to determine the same. 

12. Non-Disclosure clause: The Bidder shall not disclose directly or indirectly any information, materials and 
details of the Institute's infrastructure/systems/equipment etc., which may come to the possession or knowledge 
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of the Bidder during the course of discharging its contractual obligations in connection with this agreement, to 
any third party and shall at all times hold the same in strictest confidence. The Bidder shall treat the details of 
the contract as private and confidential, except to the extent necessary to carry out the obligations under it or 
to comply with applicable laws. The Bidder shall not publish, permit to be published, or disclose any particulars 
of the works in any trade or technical paper or elsewhere without the previous written consent of the Employer. 
The Bidder shall indemnify the Employer for any loss suffered by the Employer as a result of disclosure of any 
confidential information. Failure to observe the above shall be treated as breach of contract on the part of the 
Bidder and the Employer shall be entitled to claim damages and pursue legal remedies. The Bidder shall 
take all appropriate actions with respect to its employees to ensure that the obligations of non-disclosure of 
confidential information under this agreement are fully satisfied. The Bidder's obligations with respect to non- 
disclosure and confidentiality will survive the expiry or termination of this agreement for whatever reason. 

13. That the several parts of this Contract have been read by the Contractor and fully understood by the Contractor. 
 

If the Contractor is IN WITNESS WHEREOF the Employer and the Contractor 

a Partnership or an have set their respective hands to these presents and two 

individual duplicates hereof the day and year first hereinabove written. 
 

If the Contractor IN WITNESS WHEREOF the Employer has set its hands 

Is a company. to these presents through its duly authorised official and the 
Contract has caused its common seal to be affixed here unto and the 
said two duplicates hereof to be executed on its behalf, the day and year 
first hereinabove written. 

SIGNATURE CLAUSE 
SIGNED AND DELIVERED by the 
MP-IDSA by the hand of 
Shri………………………………….. 

(name and designation) 
…………………… in the presence of 

 

Witness - 
(1)…………………………………… 
Address……………………………… 
……………………………………….. 
(2)…………………………………… 
Address……………………………... 

SIGNED AND DELIVERED by …………. If the party is a partnership firm or 
…………………….. in the presence of an individual should be signed by 

all or on behalf of all the partners. 
Witnesses 

 
(1)…………………………………….. 
Address……………………………….. 
(2)……………………………………... 
Address……………………………….. 

 

The COMMON SEAL OF …………… 
Was hereupto affixed pursuant to the resolutions
 passed by it’s Board of Directors 
at the meeting held on ………. 
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in the presence of - 
(1)………………………………………. 

 
(2)………………………………………. 
Directors who have signed these presents 
in token thereof in the presence of -  If the contractor signs under its common 

seals, the signature clause 
(1)……………………………………… should tally with the sealing clause in 

the Articles of Association. 
(2)……………………………………… 

SIGNED AND DELIVERED by the  If the Contractor is signing by the hand 
Contractor by the hand of Shri………… of power of attorney, whether a duly 
………………. constituted Company or individual. 
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Section III 
 

GENERAL INSTRUCTIONS TO CONTRACTORS AND SPECIAL CONDITIONS 

 

1. (GEM Tender ) E- Tenders in two parts are invited for said work from eligible contractors, only those tenderers 

who qualify as above will be eligible to tender for the work. A Tender submitted by a firm which is found to be not satisfying 

any of the Prequalification criteria will be liable for rejection. 

 

2. The tender for the above work is in two parts i.e. Part-I containing technical specifications of equipment, and 

the terms and conditions (Rates and amounts of items shall not appear anywhere in this part) and Part-II containing 

only rates of items. 

 

3. Following Scan signed document need to be uploaded on GEM site on relevant tender. 

1. Signed copy of Part I of the tender. 
2. Eligible criteria documents (Work order copy, TDS certificate, Turnover details, Client 
certificate, OEM authorization certificate/Manufacturers’ authorization certificate) 

 
(a) Each of the tender documents should be signed by the person or persons submitting the tender in 
token of his/their having acquainted himself/themselves with the General Conditions of Contract, 
Specifications, Special Conditions etc. as laid down. Any tender with any of the documents not signed will 
be rejected. 

 

(b) The Tender submitted on behalf of a firm/company and shall be signed by all the partners of the 
firm or by a partner who has the necessary authority on behalf of the firm to enter into the proposed 
contract, otherwise the tender may be rejected by the bank. 

 

4. Clarifications: 

 

(a) If firms are required to clarify any point / clause of the tender, they may  email to the officers 

as mentioned at important information at Section I. 

 

Earnest Money Deposit (EMD) To Be Submitted By The Tenderers 

 

5. Intending tenderers shall pay as earnest money the sum of INR50000.00 by NEFT or demand draft drawn on 

any of the scheduled Bank in favour of the MP-IDSA, New Delhi. Tender without EMD will not be accepted. The 

earnest money will be returned to the tenderer if his tender is not accepted but without any interest. The earnest 

money of successful tenderer will be returned after completion of the work. 

6. Earnest Money deposit of the bidders under Category of MSEs are exempted. 

EMD shall be forfeited if the Bidder: 
(i) Makes misleading or false representations in the forms, statements and attachments submitted, has 

suppressed any material information, details of any legal proceedings pending in the court which might 
otherwise have created any impact on the eligibility criteria; or 

(ii.) Withdraws his Bid during the period of Bid validity; or does not sign the contract after award of 
Contract. 

(iii) Has been blacklisted by any Government agency and the blacklisting is still in force. 
   (iv). If bidder fails to undertake the work after issue of LOI. 
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7. On receipt of intimation from the Institute  of the acceptance of his/their tender, the successful tenderer shall be 

bound to implement the contract and within fourteen days thereof the successful tenderer shall sign an agreement  

in accordance with the draft agreement and the Schedule of Conditions but the written acceptance by the MP-IDSA  

of a tender will constitute a binding contract between the MP-IDSA and the person so tendering whether such formal 

agreement is or is not subsequently executed. 

 
8. As security for due fulfillment of the terms and the obligation of the contract, the successful tenderer shall furnish 

a Bank Guarantee/FDR (03% of contract value). 

 
9. All compensation or other sums of money payable by the Contractor to the Employer under the terms of this 

Contract may be deducted from his earnest money and the security deposit if the amount so permits and the 

contractor shall, unless such deposit becomes otherwise payable, within ten days after such deduction make good 

in cheque/ /digital transfer, the amount so deducted. 

 

10. The tenderers shall furnish full details of eligible similar works carried out by them during the last 03 years, as 

per the Performa included in this tender. The Institute will inspect one or all the works and satisfy itself about the 

performance of the installed equipment including the quality and reliability of the service rendered before opening 

Part II of the tenders. Thereafter, the Institute at its discretion will consider or reject any or all the tenders without 

assigning any reason thereof. 

 
11. The Contractor shall carry out all the work strictly in accordance to technical specification and scope of the work, 

details and instructions of the Webmaster. 

 
12. The rates quoted shall be firm and shall not be subjected to variations in exchange variation in labour, transport. 

The rates shall be quoted for complete work, i.e. supply, installation, testing and commissioning of the equipment 

and shall include charges for all taxes, duties, levies, consumable, labour, transport, loading unloading of the 

material at site, insurance for transit, storage as also workmen compensation & 3rd party liability policies, erection 

etc. No concessional for any levies will be issued by the Institute. Similarly, no import license will be issued by the 

MP-IDSA. Equipment, if required to be imported shall be arranged to be imported against the contractor’s own import 

license. All payments will be made at New Delhi and will be in Indian Rupees only. 

 

13. Tenderer other than Original Equipment Manufacturer (OEM) need not to apply. Only OEM is allowed to 

participate in the tender. Tenderer should submit the authorization letter from the OEM and a duly filled 

Manufacturers' Authorization Form (MAF) in the format prescribed at Annexure - B to participate in the tender and 

undertaking for extending after sales service support. 

 

14. The tenderer must obtain on own responsibility and at own expenses, all the information which may be 

necessary for filling up the tender or entering into a contract and must inspect the site of the work and acquaint 

himself with all local conditions, means of access to the work, nature of the work and all matters pertaining thereto. 

 

15. Evaluation of tenders: 

 Eligible Tenders (Those qualify in Part I of tender) will be evaluated on the basis of capital cost of the 
work and net cost. Tender will be awarded on least cost basis. 
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16. Defect Liability Period (DLP) 

a) The equipment/system supplied shall be guaranteed against all types of defects for at least a period of 
one year (defect liability period/ DLP) from the date of handing over of the equipment/system to the 
Institute. 

b) Any defects in the system/sub-assemblies found within the guarantee period/DLP shall be rectified / 
replaced by the tenderer free of cost. 

c) The Security deposit/Performance guarantee shall be released after 03 months of completion of defect 
liability period. 

17. Insurance 

The contractor shall take all insurances before dispatching the system from the factory to our site at his cost 

to cover all kinds of risks from the date of scheduled commencement of works till handing over the system 
to the Institute. 

18. The tender shall be accompanied by leaflets/literatures giving complete technical & constructional details, 

makes of components of the equipment offered. Tenderers are advised to visit the site of installations and acquaint 

themselves of the site conditions before tendering. Tenderers should be specific and offer comments only if their 

system differs from the Institute’s detailed specifications/ features in any manner. A write up of working of the system 

as a whole and the individual components shall also be enclosed. The successful tenderer, on completion of the 

work, shall furnish two sets of schematic and layout drawings and maintenance manuals. 

 
19. Time allowed for carrying out the work as mentioned in the Memorandum and Section I shall be strictly observed 

by the Contractor and it shall be reckoned from the written order to commence the work, is issued. The work shall 

throughout the stipulated period of the Contract be proceeded with all due diligence and if the Contractor fails to 

complete the work within the specified period, he shall be liable to pay compensation as defined in tender document. 

Before commencing the work, tenderer shall prepare a detailed work program which shall be approved by the 

Webmaster/System Administrator. 

 

20. The Contractor shall not be entitled to any compensation for any loss suffered by him because of delays in 

commencing or executing of the work, whatever the cause of delays may be, including delays arising out of 

modifications to the work entrusted to him or in any sub-contract connected therewith or delays in awarding contracts 

for other trades of the project or in commencement or completion of such works or in procuring Government 

controlled or other building materials or in obtaining water and power connections for construction purposes or for 

any other reason whatsoever and the Employer shall not be liable for any claim in respect thereof. The Employer 

does not accept liability for any sum besides the tender amount, subject to such variations as are provided for herein. 
 

21. The successful tenderer is bound to carry out any minor items of work necessary for the completion of the job 

even though such items are not included in the quantities and rates. Schedule of instructions in respect of such 

additional items and their quantities will be issued in writing with the prior consent in writing of the Employer. 
 

22. The Contractor must bear in mind that all the work shall be carried out strictly in accordance with Specifications 

and also in compliance of the requirements of the Government rules and regulations and to the requirements of the 

Indian Electricity Rules and no deviation on any account will be permitted. 

23. Before dispatching the equipment to site, the equipment may be inspected by the Institute’s Technical officers  

at the manufacturer’s site and then cleared for shipment. The contractor shall at his own expense, offer to the 

Inspector all reasonable facilities as may be necessary for satisfying himself, that the equipment/execution of work 

is being and/or have been manufactured/executed in accordance with specifications laid down in the particular 

specifications attached to this tender document. The Institute's Engineer shall have full and free access at any time 

during the execution of the contract to the Contractor's works or site in case of execution of work for the purpose 
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aforesaid, and he may require the contractor to make arrangements for inspection or work or any part thereof or any 

material at his Premises or at any other place specified by the Institute’s Engineer and if the contractor has been 

permitted to employ the service of a sub-contractor, reserve to the Institute’s Engineer a similar right. This will 

however, not in any way absolve the contractor of his responsibility about proper performance of the 

system/components after erection & commissioning at the designated site. 

 

24.  Cost of Inspection: - The contractor shall provide, without any extra charge, all materials, tools, labour and 

assistance of every kind which the Institute’s  may demand of him for any test/inspection and examination which he 

shall require to be so made on the contractor's premises and shall bear and pay all costs attendant thereon. 

However, cost of traveling, boarding and lodging, of Institute’s representative to the site of inspection shall be borne 

by the Institute. 

25. Method of Testing: - The Institute’s Engineer shall have the right to put all the equipment and materials forming 

part of the same or any part thereof to such tests as he may think fit and proper. The contractor shall not be entitled 

to object on any ground whatsoever to the method of testing adopted by the Webmaster/System Administrator. 

 

26. Inspector Authority to certify performance: - The Institute's Engineer shall have the power: 

 
a) Before any equipment or part thereof are submitted for inspection to certify that they or any 

portion thereof are not in accordance with the contract owing to adoption of any 
unsatisfactory method of manufacture; 

b) To reject any equipment or parts submitted as not being in accordance with the specification; 
c) To reject the whole of the equipment tendered for inspection, if after inspection of such portion 

thereof as he may in his discretion think fit, he is satisfied that the same is unsatisfactory; and 
d) To mark the rejected equipment or parts with a rejection mark so that it may easily be identified 

if re-submitted. 

 
27. Consequence of rejection: If the equipment or its part thereof, being rejected by the Estate Manager , the 

contractor fails to make satisfactory supplies or rectify the faulty work thus executed within the stipulated period of 

delivery/completion period, the Institute shall be at liberty to: 

 

i) Allow the contractor to re-submit the equipment or parts in replacement of those rejected, within a time 
to be specified, the contractor bearing the cost of freight if any, on such replacement without being 
entitled to any extra payments on that account; or 

ii) Purchase/execute or authorise the purchase/execution of quantity/work of the equipment or parts 
rejected or others of a similar description (when equipment or parts exactly complying with 
specifications are not in the opinion of the I n s t i t u t e   which shall be final, readily available) to 
the contractor at his risk and cost and without affecting the contractor's liability as regards supply 
under the contract; or 

iii) Cancel the contract and purchase/execute or authorise the purchase/execution of the equipment or 
others of a similar description (when equipment or parts exactly complying with specifications are 
not in the opinion of the I n s t i t u t e , which shall be final, readily available) at the risk and cost of the 

contractor. In the event of action being taken under such clause (b) above or this clause the provision 
of delivery clause apply as far as applicable. 

 

28. Institute’s decision as to rejection is final: - The Institute’s decision as regards the rejection shall be final and 

binding on the contractor subject to contractor's appeal. 
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29. The following terms of payment shall be applicable to this contract: 

 
 50% of the quoted rate pro-rata against delivery of all materials after checking at  site and 

Submission of the following documents: 
i) Contractor's Certificate that all components, parts, sub systems, consumables etc. for successful 

installation, commissioning and testing of the  systems including maintenance have been 
received at site in good condition and if any shortfall is noticed during installation, commissioning 
and testing they will be supplied free to the Institute. 

 

 45% of the quoted rate after successful completion of the work as per tender conditions and 
submitting the Bank Guarantee of 3% of the contract amount valid till completion of the work. 
 

 5% of the contract amount after completion of one year’s defect liability period. 

 
30. The entire work shall be completed within 45 days from the date of work order failing which liquidated damages 

@ 0.25 % of the contract amount per week with an upper ceiling of 10% of the contract amount, will be levied. 

 
31. The successful tenderer shall execute an agreement with the Institute on stamp paper within fourteen days of 

receipt of letter of acceptance. However, the issue of letter of acceptance by the Institute shall be construed as a 

binding contract, as though such an agreement has been executed and all the terms and conditions shall apply on 

this contract. 

 

32. The tenderer shall furnish the name and address of the Bankers with whom they normally Bank. They shall also 

furnish the name and addresses of their recent clients for whom they have carried out similar works/supplies in the 

recent past, along with full details like the cost and capacity of the system/machine supplied, the date of the supply 

etc. 

33. The Institute reserves the right to accept or reject any or all the tenders either in full or in part without assigning 

any reasons thereof. 

 
34. The Contractor shall strictly comply with the provision of safety code annexed hereto. 

 

35. The scope of work shall include the following: 

Removal of old equipment, Supply, assembling, Delivery of equipment to Institute's site at Main Office 

Building, New Delhi- 110010 including packing, handling,  transporting, loading/unloading at site, 

commission, testing of AV equipments. 

 

36. The tenderer should indicate in his tender the complete description of the working of the system/sub systems 

and their power requirements with all relevant brochures / literature etc. in addition to those called for in the Technical 

specifications. 

37.  The Tenderer shall carefully check the specifications and shall satisfy himself that the equipment offered is 

suitable as per the Institute’s Technical Specifications. 

 

38. Tenderer shall supply all tools, plants, scaffolding, labour and consumables etc as required for installation, 

testing and commissioning of the AV equipments. 
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39. The tenderer shall state clearly in his tender the standard tools, spare parts which he will supply free of cost 

when installing the equipments and handover same to the Institute after                      completion of the work. 
 

40. Validity of Tender 
 

The Tender along with the prices shall remain valid initially for a period of 90 days from the date of opening of 

Part I of tender, which period may be further extended by mutual agreement in writing by the Tenderer and 

the Tenderer shall not cancel or withdraw the tender during this period. 

 

Lowest Tender Not Necessarily To Be Accepted 

 

41. The Institute is not bound to accept the lowest or any tender or to assign any reason for non-acceptance. 

 

42. The tenderer whose tender is not accepted shall not be entitled to claim any costs, charges, damages and 

expenses of and incidental to or incurred by him through or in connection with his submission of tenders, even 

though Institute may elect to modify/withdraw the tender 
 

43. If the invitation to Tender is withdrawn or cancelled by the Institute, which shall have the right to do so at any 

time, the Bank Guarantee/EMD will be discharged immediately. 

44. On award of contract, the successful tenderer shall furnish a Bank Guarantee of an amount equal to 3% (Three 

percent) of the contract value in the format prescribed by the Institute towards security deposit for the due fulfilment 

of the contract. This Bank Guarantee towards security deposit shall be valid for the period of completion of the 

contract. 

 

45. All compensation or other sums of money payable by the Contractor to the Employer under the terms of this 

Contract may be deducted from the security deposit, if the amount so permits unless the contractor deposits such 

amounts in cash within ten days of issue of demand notice by the Bank. 

 

46. The contractor shall submit a Bar Chart for completion of the work within the contractual  completion period 

from day of issue of work order. Such chart shall include all activities like the date of supply of material at site, item 

wise completion of work etc., and obtain the approval of the Institute. 

 

47. The responsibility and safety of the materials stored will be with the contractor. No accommodation will be 

provided for any worker by the Institute. Contractor has to made his own arrangement to ensure safety of the supplied 

material.  

 

48. The Tenderer shall go through the terms and conditions given in the general conditions of contract herewith 

and his offer shall be strictly in line with the terms specified therein.  No deviation from the terms and conditions 

specified shall be acceptable. Each page of  the tender documents should be signed for his / their having 

acquainted himself / themselves in the general conditions of contract, Technical specifications, etc. 

 

49. The tender submitted on behalf of a firm shall be signed by all the partners of the firm or a partner who has 

the necessary authority on behalf of the firm to enter into the proposed contract. Otherwise the tender may be 

rejected. 
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50. On receipt of intimation from the Institute of the acceptance of his/their tender, the successful tenderer shall be 

bound to implement the Contract and within fourteen days thereof, the successful tenderer shall sign an agreement 

in accordance with the draft agreement.   Notwithstanding the signing of the agreement the written acceptance by 

the MP-IDSA of a tender in itself will constitute a binding agreement between the MP-IDSA and the person so 

tendering, whether such contract is or is not subsequently executed. 

 

51. The contractor shall not assign the contract to any other person/firm.  He shall not sublet any portion of the 

contract except with the written consent of the Employer. In case of breach of these conditions, the Employer may 

serve a notice in writing on the Contractor rescinding the contract whereupon the security deposit shall stand 

forfeited to the Employer, without prejudice to his other remedies against the Contractor. 

 
52. Language 

The Tender including all labels in drawings, documents, catalogues etc. shall be in English. 

53. Right to Accept Part Tender 

The Institute reserves the right to accept the tender either in whole or in part at the same                                prices quoted by 
the Tenderer. 

 

Other Issues 

 

54. Adherence to Specifications 
 

The Contractor shall carry out all the work strictly in accordance with the approved drawing, detailed 
specifications and instructions of the Webmaster/System Administrator. If in the opinion of 
Webmaster/System Administrator, nominal changes have to be made to suit the site condition, the 
Contractor shall carry out the same without any extra charge. 

 
55. Acquaintance with the site of work 

 

The tenderer must obtain for himself on his own responsibility and at his own expense, all the information 
which may be necessary for the purpose of making a tender and for entering into a contract and must 
examine the drawings, inspect the site of the work, and acquaint himself with all local conditions, 
means of access to the work, nature of the work and all matters appertaining thereto. The Employer’s 
decision in such cases shall be final and shall not be open to arbitration. 

 
 

56. Schedule of Quantity 

A Schedule of Probable Quantities in respect of each work and Specifications accompany these Special 

Conditions. The Schedule of Probable Quantities is liable to alteration by omissions, deductions or 

additions at the discretion of the Employer. Each tender should contain not only the rates but also the 

value of each item of work entered in a separate column and all the items should be totaled in order to 

show the aggregate value of the entire tender. 

 

57. The rates quoted in the tender shall include all charges for scaffoldings, watch and word, protection of all 

erections, matters or things and the Contractor shall take down and remove any or all such centering, scaffolding 

etc. as occasion shall require or when ordered so as to do, and fully reinstate and make good all matters and things 

disturbed during the execution of work and to the satisfaction of the Institute . 
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58. Not entitled for any compensation 

The contractor shall not be entitled to any compensation for any loss suffered by him on account of 

delays in commencing or executing the work, whatever the cause of delays may be, including delays 

arising out of modifications to the work entrusted to him or in any sub-contract connected therewith 

or delays in awarding contracts for other trades of the project or in commencement or completion of 

such works. The Employer does not accept liability for any sum besides the tender amount, subject to 

such variations as are provided for herein. 

59. Bound to carry all items of work 

The successful tenderer is bound to carry out all items of work necessary for completion of the job even 

though such items are not included in the quantities and rates. Schedule of instruction in respect of such 

additional items and their quantities will be issued in writing by the Institute. 

 

60. Contractor should make his own arrangement of tools, ladders, scaffolding, loading – unloading of the material 

at site of installation etc. 

 

61. Contractor should remove all the debris (if any) from the site and take it away from Institute’s premises at their 

own cost. 

 

62.  Power Supply: The employer shall provide power from the existing source at site. The contractor has to 

arrange for distribution of power from the aforesaid source and the work related thereto shall be with the approval of 

Estate Manager. 

 

63. Escalation: No escalation and payment due to increase in prices/wages will be made to the contractor. The 

rates quoted shall remain firm throughout till completion of the work and nothing extra beyond the quoted rates shall 

be paid for whatsoever reason. 

64. If any accessories, parts, works which are not mentioned above but are required to complete the work of 

installation of upgradation of Seminar Hall-2 & Auditorium, are in the scope of the tenderer. 

65. Contractor shall ensure smooth working in professional manner including restoring the carpets & other 

infrastructure. Contractor shall re-do the carpet and ensure cleaning. If any damage happened during course of 

work, it is purely responsibility of contractor. If contractor fails to do the restoration work in original condition, Institute 

may undertake the work itself & payment shall be deducted from contractor’s bill. 

 
I/We have understood all the above-mentioned conditions and they are acceptable to me/us. 

Place: Seal and Signature of the Tenderer 

 
 

Date: 
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Safety Code 

 

Necessary protective and safety equipments shall be provided by the contractor t o  the Site 
Engineer, workers   and supervisory staff and used at site. 

 
1. First Aid: First-aid appliances, including adequate supply of sterilized dressings and cotton wool, 

shall be maintained in a readily accessible place. 
2. Injured Person: The injured person shall be taken to a public hospital without loss of time, in cases 

where the injury necessitates hospitalization. 
3. Strong Scaffolding: Suitable and strong scaffolds should be provided for workmen for all works 

that cannot safely be done from ground. 
4. No Portable Single Ladder: No portable single ladder shall be over 8 meters in length, the width 

between the side rails not less than 30 cm (clear) and the distance between two adjacent rungs 
shall not be more than 30 cm. When a ladder is used, an extra mazdoor shall be engaged for 
holding the ladder. 

5. Excavated Material: The excavated material shall not be placed within 1.5 meters of the edge of 
the trench or half of the depth of the trench, whichever is more. All trenches and excavations shall 
be provided with necessary minimum height shall be one meter. 

6. Openings in floor: Every opening in the floor of a Building or a working platform shall be provided 
with suitable means to prevent the fall of persons or materials by providing suitable fencing or 
railing whose minimum height shall be one meter. 

7. Debris: No floor, roof or other part of the structure shall be as over-loaded with debris or materials 
as to render it unsafe. 

8. Protective Wear: Workers employed on mixing and handling material such as asphalt, cement, 
mortar or concrete and lime mortar shall be provided with protective footwear and rubber hand-
gloves. 

9. Eye Shield and gloves: Those engaged in welding works shall be provided with welder’s protective 
eye-shields and gloves. 

10. No lead contains in point: No paint containing lead or lead products shall be used except in the 
form of paste or readymade paint. 

11. Face Mask: Suitable face masks should be supplied for use by the workers when the paint is 
applied in the form of spray or surface having lead paint dry rubbed and scrapped. 

12. Equipments in good condition: Hoisting machines and tackles used in the work, including their 
attachments, anchorage and supports shall be in perfect condition. 

13. Durable and strong Ropes: The ropes used in hoisting or lowering material or as a means of 
suspension shall be of durable quality and adequate strength and free from defects. 
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Section IV - The Conditions Hereinafter Referred To 

1. Interpretation Clause 

I. In construing these Conditions, the Specifications, Schedule of Quantities and Contract 
Agreement, the following words shall have the meanings herein assigned to them except 
where the subject or context otherwise required. 

 
(a) “Employer” Shall mean M a n o h a r  P a r r i k a r   I n s t i t u t e  f o r  D e f e n c e  S t u d i e s  

a n d  A n a l y s e s  and shall include its 
assigns and successors. 

(b) “Contractor” 
(in the case of a 
partnership) 

“Contractor” shall mean 
   and 
   trading in the name and style of 
     and having a place of business at
  and shall include the 
partners for the time being of the said firm and the legal representatives of a 
deceased partner. 

 (in the case of 
individual) 

“Contractor” shall mean Shri         
trading in the name and capacity  of 
   and shall include his heirs, 
successors and legal representatives. 

 (in the case of 
Company) 

“Contractor”    shall    mean   a 
company incorporated under  and having its 
registered office at and shall include its 
successors and assigns. 

(c) “Site” Shall mean the site of the contract works including any Building and erections 
thereon and any other land (inclusively) as aforesaid allotted by the Employer 
for the Contractor’s use. 

(d) “This Contract” Shall mean the Articles of Agreement, the Special Conditions, the Conditions, 
the Appendix, the Schedule of Quantities and Specifications etc. attached 
hereto and duly signed. 

(e) “Webmaster” The term “Webmaster” shall mean the person appointed and paid by the 
Employer to inspect the works. The Contractor shall afford the Estate 
Manager every facility and assistance for inspecting the works and materials, 
and for checking and measuring time and materials. Neither the Estate 
Manager nor any representative of the Institute shall have power to set out 
works or to revoke, alter, enlarge or relax any requirements of the 
Contract, or to sanction any day work, additions, alterations, deviations, 
or omissions, or any extra work whatever, except in so far as such authority 
may be specially conferred by a written order of the Institute . 
The Estate Manager or any representative of the Institute shall have power 
to give notice to the Contractor or his representative of non-approval of any 
work or materials and such work shall be suspended or the use of such 
materials shall be discontinued. The work will, from time to time, be examined 
by the Institute's representative but such examination shall not in any way 
exonerate the Contractor from the obligation to remedy any defects which 
may be found to exist at any stage of the works or after the same is 
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  Completed. Subject to the limitation of this clause the Contractor shall take 
instructions only from the Institute’s Authorized Representative. 
 

(f) “Notice in writing” Or written notice shall mean a notice in written, typed or printed characters 
sent (unless delivered personally or otherwise proved to have been received) 
by registered post or e mail to the last known private or business address to 
have been 
Received when in the ordinary course of post, it would have been delivered.  

(g) “Net Prices” If in arriving at the contract amount, the Contractor shall have added to or 
deducted from the total of the items in the Tender any sum, either as a 
percentage or otherwise, then the net price of any item in the tender shall be 
the sum arrived at by adding to or deducting from the actual figure appearing 
in the Tender as the price of that item a similar percentage or proportion of 
the sum so added or deducted by the Contractor the total amount of any 
Prime Cost items and provisional sums of money shall be deducted from the 
total amount of the tender. The expression “net rates” or “net prices” when 
used with reference to the contract or accounts shall be held to mean rates 
or prices so arrived at. 

(i) “The works” Shall mean the Supply and Installation and Commissioning of upgradation of 
Seminar Hall-2 & Auditorium for Institute’s Main Office Building for the 
Employer at New Delhi as provided herein. 

 

 

2. Scope of Contract 
 

The Contractor shall carry out and complete the said work in every respect in accordance with this Contract 
and with the directions of and to the satisfaction of the Employer. The Employer may in his absolute discretion 
and from time to time issue further drawings and/or written instructions, details, directions and explanations, 
which are hereafter collectively referred to as” Employer’s Instructions” in regard to : 

 
(a) The variation or modification of the design, quality or quantity of works or the addition or omission 

or substitution of any work. 
(b) Any discrepancy in the Drawings or between the Schedule of Quantities and/or Drawings and/or 

Specifications. 
(c) The removal from the site of any materials brought thereon by the Contractor and the substitution of 

any other material therefor. 
(d) The removal and/or re-execution of any works executed by the Contractor. 
(e) The dismissal from the works of any persons employed thereupon. 
(f) The opening up for inspection of any work covered up. 
(g) The amending and making good of any defects. 

The Contractor shall forthwith comply with and duly execute any work comprised in such Employer’s 
instructions provided always that verbal instructions, directions and explanations given to the Contractor or his 
representatives upon the works by the Employer shall, if involving a variation, be confirmed in writing by the 
Contractor within seven days, and if not dissented from in writing within a further seven days by the Employer, 
such shall be deemed to be Employer’s instructions within the scope of the Contract. 
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3. Variations to be approved by Employer 
 

The Contractor shall submit a statement of variations giving a quantity and rates duly supported by analysis 
of rates, vouchers etc. The rates on scrutiny and final acceptance by the Employer shall form a supplementary 
tender. The Employer shall not be liable for payment of such variations until these statements are sanctioned 
by it. 

 

4. Drawings, Schedule of Quantities & Agreement 
 

The Contract shall be executed in triplicate and the Contractor shall be entitled to one executed copy for his 
use. Before the issue of the final certificate to the Contractor, he shall herewith return to the Employer, all 
Drawings and Specifications to the Institute. 

 

5. Contractor to provide everything necessary at his cost 
 

The Contractor shall provide at his cost, everything necessary for the proper execution of the works according 
to the intent and meaning of the Drawings, Schedule of Quantities and Specifications taken together whether 
the same may or may not be particularly shown or described therein provided that the same can reasonably 
be inferred there from, and if the Contractor finds any discrepancy in the Drawings or between the Drawings, 
Schedule of Quantities and Specifications, he shall immediately and in writing refer same to the Employer who 
shall decide which is to be followed. 

 

6. Authorities, Notices and Patents 

I. The Contractor shall conform to the provisions of any Act of the Legislature relating to  
the works, and to the regulations and bye-laws of any authority, and of electric supply and 
other companies and/or authorities with whose systems, the installation is proposed to be 
connected and shall, before making any variations from the Drawings or Specifications that 
may be necessitated by so conforming, give to the Employer, written notice, specifying the 
variation proposed to be made and the reason for making it and apply for instructions 
thereon. In case the Contractor shall not receive such instructions within ten days, he shall 
proceed with the work conforming to the provisions, regulations or bye-laws, in question, 
and any variation so necessitated shall be dealt with under Clause No.13 thereof. 

II. The Contractor shall bring to the attention of the Employer, all notices required by the said 
Acts, regulations or bye-laws to be given to any authority and pay to such authority, or to 
any public office, all fees that may be properly chargeable in respect of the works, and lodge 
the receipts with the Employer. 

III. The Contractor shall indemnify the Employer against all claims in respect of rights, and shall 
defend all actions arising from claims, and shall himself pay all royalties, licenseFees, 
damages, cost and charges of all and every sort that may be legally incurred in respect 
thereof. 

 
 

7. Setting out of works 
 

The Contractor shall set out the works and shall be reasonable for the true and perfect setting out of the same 
and for the correctness of the positions, levels, dimensions, and alignment of all parts thereof. If at any time 
any error in this respect shall appear during the progress of the works within a period of one year from the 
completion of the works, the Contractor shall, if so required, at his own expense, rectify such error to the 
satisfaction of the Employer. 
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8. Materials and workmanship to conform the descriptions 
 

All materials and workmanship shall so far as procurable be of the respective kinds described in the Schedule 
of Quantities and/or Specifications and in accordance with the Employer’s instructions, and the Contractor 
shall upon the request of the Employer furnish him with all invoices, accounts receipts and other vouchers to 
prove that the materials comply therewith. The Contractor shall at his own cost arrange for and/or carry out 
any test of any materials which the Employer may require. 

 

9. Contractor’s superintendence and representative on the works 
 

The Contractor shall give all necessary personal superintendence during the execution of the works, and as 
long thereafter as the Employer may consider necessary until the expiration of the “Defects Liability Period” 
stated in tender. The Contractor shall also during the whole time the works are in progress, employ a 
competent representative who shall be constantly in attendance at the works while the men are at work. Any 
directions, explanations, instructions or notices given by the Employer to such representative shall be held to 
be given to the Contractor. 

 
 

10. Dismissal of Workmen 
 

The Contractor shall on the request of the Employer, immediately dismiss from the works, any person 
employed thereon by him who may, in the opinion of the Employer,                     has committed act of misconduct and 
such persons shall not be again employed on the works .  

 

11. Access to Works 
 

The Employer and their respective representatives shall at all reasonable times have free access to the works 
and/or the workshops, factories or other places where materials are lying of from which they are being 
obtained and the Contractor shall give every facility to the Employer and their representatives necessary for 
inspection and examination and test of the materials and workmanship. No person not authorized by 
the Employer except the representatives of public authorities shall be allowed on the works at any time. 

 

12. Assignments and Sub-letting 

I. The whole of the works included in the Contract shall be executed by the Contractor and the 
Contractor shall not directly or indirectly transfer, assign or under-let the Contract or any part share 
thereof or any interest therein without the prior written consent of the Employer, and no undertaking 
shall relieve the Contractor from the full and entire responsibility of the Contract or from active 
superintendence of the works during their progress. 

II. No alteration, omission or variation shall vitiate this Contract but in case the Employer thinks proper 
at any time during the progress of the works to make any alterations in or additions to or omissions 
from the works or any alteration in the kind or quality of the materials to be used therein and shall 
give notice thereof in writing under his hand to the Contractor, the Contractor shall alter, add to or 
omit from, as the case may be, in accordance with such notice but the Contractor shall not do any 
work extra to or make any alterations or additions to or omissions from the works or any deviation 
from any of the provisions of the Contract, Stipulation, Specifications or Contract Drawings without 
the previous consent in writing of the Employer and the value of such extras, alterations, additions 
or omissions shall in all cases be determined by the Employer, with the prior approval in writing of 
the Employer in accordance with the provisions of tender hereof, and the same shall be added to or 
deducted from the Contract Amount, as the case may be, accordingly. 
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13. Schedule of Quantities 
 

The Schedule of Quantities, unless otherwise stated, shall be deemed to have been prepared in accordance 
with the Standard Method of Measurement. 

 
Any error in description or in quantity or in omission of items from the Schedule of Quantities shall not vitiate 
this contract but shall be rectified and the value thereof as ascertained hereof, shall be added to, or deducted 
from, the Contract Amount (as the case may be) provided that no rectification of errors, if any, shall be allowed 
in the Contractor’s Schedule of Rates. 

14. Sufficiency of Schedule of Quantities 
 

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 
sufficiency of his tender for the works and of the prices stated in the Schedule of Quantities and/or the 
Schedule of Rates and Prices which rates and prices shall cover all his obligations under the Contract, and 
all matters and things necessary for the proper completion of the works. 

 

15. Measurement of Works 

I. The Webmaster  may from time to time intimate to the Contractor and the Employer that he requires 
the works to be measured, and the Contractor shall forthwith attend or send a qualified Agent to assist 
the Webmaster in taking such measurements and calculations and to furnish all particulars or to give 
all assistance required by any of them. 

II. If the Contractor does not attend or neglect or omit to send such Agent, then the measurement taken 
by the Webmaster shall be taken to be correct measurements of the works. Such measurements shall 
be taken in accordance with the Mode of Measurement detailed in the Specifications. 

III. The Contractor or his Agent may at the time of measurement take such notes and measurements as 
he may require. 

 

16. Prices for extra etc. ascertainment of 

I. The Contractor may, when authorized by Employer, add to, omit from, or vary the works shown upon 
the drawings, or described in the Specification, or included in the Schedule of Quantities, but the 
Contractor shall make no addition, omission or variation without such authorization or direction. A 
verbal authority or direction by the Employer shall, if confirmed by him in writing seven days, be 
deemed to have been given in writing 

II. No claim for any extra shall be allowed unless it shall have been executed under provisions 
of written permission from Institute hereof with the concurrence of the Employer as herein mentioned. 
Any such extra is herein referred to as authorized extra and shall be made in accordance with the 
following provisions. 

 
(a)  The net rates or prices in the original tender shall determine the valuation of the extra work 

where such extra work is of similar character and executed 
Under similar conditions as the work priced therein. 

  Rates for all items, wherever possible, should be derived out of the rates given in the 
Priced Schedule of Quantities. 

(b) The net prices of the original tender shall determine the value of the items omitted, provided if 
omissions vary the conditions under which any remaining items of works are carried out, the prices 
for the same shall be valued under sub-clause (c) hereof. 
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(c) Where the extra works are not of similar character and/or executed under similar conditions as 
aforesaid or where the omissions vary the conditions under which any remaining items of works are 
carried out or if the amount of any omission or additions relative to the amount of the whole of the 
Contract works or to any part thereof shall be such that in the opinion of the Employer the net rate or 
price contained in the Priced Schedule of Quantities or tender or for any item of the works involves 
loss or expense beyond that reasonably contemplated by the Contractor or is by reason of such 
omission or addition rendered unreasonable or 

Inapplicable, the Employer shall fix such other rate or price as in the circumstances he shall think 
reasonable and proper. 

The measurement and valuation in respect of the Contract shall be completed within the “period of final 
measurement” stated in the tender document . 

 

17. Unfixed materials when taken into account to be the property of the Employer 
 

Where in any Certificate (of which the Contractor has received payment) the Employer has included the value 
of any unfixed materials intended for and/or placed on or adjacent to the works, such materials shall become 
the property of the Employer and they shall not be removed except for use upon the works, without the written 
authority of the Employer. The Contractor shall be liable for any loss of or damage to such materials. 

 

18. Removal of improper work 
 

All works in course of execution or executed in pursuance of the contract shall all this be accessible to the 
inspection and supervision of the employer shall either himself be present to receive the orders/instruction 
or a responsible officer deputed for the purpose. 

 

The Employer shall, during the progress of the works, have power to order in writing from time to time the 
removal from the works within such reasonable time or times, as may be specified in the order, of any 
materials which in the opinion of the Employer are not in accordance with the Specifications or the instructions 
of the Employer, the substitution of proper materials, and the removal and proper re-execution of any work 
executed with materials or workmanship not in accordance with the Drawings and Specifications or 
instruction, and the Contractor shall forthwith carry out such order at his own cost. In case of default on the 
part of the Contractor to carry out such order, the Employer shall have the power to employ and pay the other 
persons to carry out the same, and all expenses consequent thereon, or incidental thereto shall be borne by 
the Contractor, or may be deducted by the Employer from any money due, or that may become due, to the 
Contractor. 

19. Defects after virtual completion 
 

Any defect, shrinkage, settlement or other faults which may appear within the “Defects Liability Period” stated 
in the Appendix hereto, within 12 months from the date of commissioning of the system, arising in the opinion 
of the Employer from materials or workmanship not in accordance with the contract, shall upon the directions 
in writing of the Employer, and within such reasonable time as shall be specified therein, be amended and 
made good by the Contractor, at his own cost and in case of default, the Employer may employ and pay 
other persons to amend and make good such defects, other faults, and all damages, loss and expenses 
consequent thereon or incidental thereto shall be made good and borne by the Contractor and such damage, 
loss and expenses shall be recoverable from him by the Employer or may be deducted by the Employer 
from any moneys due or that may become due to the Contractor, or the Employer may in lieu of such 
amending and making good by the Contractor deduct from any money due to the Contractor a sum to be 
determined by the Employer equivalent to the cost of amending such work and in the event of the amount 
retained under Clause 4.32 hereof being insufficient, recover the balance from the Contractor, together with 
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any expenses the Employer may have incurred in connection therewith. Should any defective work have 
been done or material supplied by any Sub-Contractor employed on the works who has been nominated or 
approved by the Employer hereof, the Contractor shall be liable to make good in the same manner as if 
such work or material had been done or supplied by the Contractor and been subject to the provisions of 
this Clause hereof. The Contractor shall remain liable under the provision of this Clause, notwithstanding 
the signing of any certificate or the passing of any accounts, by the Employer. 

 

20. Certificate of virtual completion and Defects Liability Period 
 

The works shall not be considered as completed until the Employer has certified in writing that they have 
been virtually completed. The Defects Liability Period shall commence from the date of such Certificate. 

. 

21. Insurance in respect of damage to person and property 

I. The Contractor shall be responsible for all injury to persons, animals or things, and for all structural 
and decorative damage to property which may arise from the operation or neglect of himself or of 
any nominated Sub-Contractor or any employee or either, whether such injury or damage arises 
from carelessness, accident or any other cause whatever, in any way connected with the carrying 
out of this Contract. This Clause shall be held to include inter alia any damage to Buildings, whether 
immediately adjacent or otherwise, and any damage to roads, streets, footpaths, bridges or ways as 
well as all damage caused to the Buildings and works forming the subject of this Contract by frost, 
rain wind or other inclemency of weather. The Contractor shall indemnify the Employer and hold him 
harmless in respect of all and any expenses arising from any such injury or damage to persons or 
property as aforesaid and also in respect of any claim made in respect of injury or damage under 
any Acts of any legislature or otherwise and also in respect of any award of compensation or 
damages consequent upon such claim. 

II. The Contractor shall reinstate all damage of every sort mentioned in this Clause, so as to deliver 
up the whole of the Contract works complete and perfect in every respect and so as to make good 
or otherwise satisfy all claims for damage to the property of third parties. 

 

III. The Contractor shall indemnify the Employer against all claims which may be made against the 
Employer by any member of the public or other third party in respect of anything which may arise in 
respect of the works or in consequences thereof and shall at his own expense arrange to effect and 
maintain, until the virtual completion of the Contract, with an approved Office a Policy of Insurance 
in the joint names of the Employer and the Contractor against such risks and deposit such Policy or 
Policies with the Employer from time to time during the currency of this Contract. The Contractor 
shall also similarly indemnify the Employer against all claims which may be made upon the 
Employer whether under the Workmen’s Compensation Act or any other statute in force during the 
currency of this contract or at Common Law in respect of any employee of the Contractor or any 
Sub-Contractor and shall at his own expenses effect and maintain, until the virtual completion of 
the Contract. 

 

IV. The Contractor shall be responsible for any liability which may be excluded from the Insurance 
Policies above referred to and also for all other damages to any person, animal or property arising 
out of and incidental to the negligent or defective carrying out of this Contract. He shall also 
indemnify the Employer in respect of any costs, charges or expenses arising out of any claim or 
proceedings and also in respect of any award of compensation or damages, arising therefrom. 

 

V. The Employer shall be entitled to deduct the amount of any damage, compensation, costs, charges 
and expenses arising or accruing from or in respect of any such claims or damage from any or all 
sums due or to become due to the Contractor, without prejudice to the Employer’s other rights in 
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respect thereof. The Contractor shall insure the works at his cost and keep them insured until the 
virtual completion of the work, against loss or damage by fire also. 

 

22. Date of Commencement and Completion 
 

The Contractor shall be allowed admittance to the site on the “Date of Commencement” stated in the Appendix 
hereto or such later date as may be specified by the Employer and he shall thereupon and forthwith being 
the works and shall regularly proceed with and complete the same (except such painting or other decorative 
work as the Employer may desire to delay) on or before the “Date of Completion” stated in the 
Appendix subject nevertheless to the provisions for extension of time hereinafter contained. 

 

23. Damages for Non-completion 
 

If the Contractor fails to complete the works by the date stated in the Appendix Here in before, Referred to or 
within any extended time and the Employer certifies in writing that in his opinion the same ought reasonably 
to have been completed, the Contractor shall pay the Employer the sum named in the Appendix as “Liquidated 
Damages” for the period during which the said works shall so remain incomplete and the Employer may deduct 
such damages from any money due to the Contractor. 

 

24. Delay and Extension of Time 
 

If in the opinion of the Employer, the works be delayed (a) by force majeure or (b) by reason of any exceptionally 
inclement weather or (c) by reason of Employer’s instructions hereof or (d) in consequence of the Contractor 
not having received necessary instruction in due time, from the Employer for which he shall have specifically 
applied in writing or (e) from other causes which the Employer may certify as beyond the control of Contractor. 

 

25. Failure by Contractor to comply with Employer’s instructions 
 

If the Contractor after receipt of written notice from the Employer requiring compliance within ten days fails to 
comply with such further drawings and the Employer may employ and pay other persons to execute any such 
work whatsoever that may be necessary to give effect thereto, and all costs incurred in connection therewith 
shall be recoverable from the Contractor by the Employer or may be deducted by him from any moneys due to 
the Contractor. 

 

26. Termination of Contract by the Employer 
 

If the Contractor being an individual or a firm commits any “act of insolvency”, or shall be adjudged an insolvent 
or being an Incorporated Company shall have an order for compulsory winding up made against it or pass an 
effective resolution for winding up voluntarily or subject to the supervision of the Court and the Official Assignee 
of the Liquidator, in such acts of insolvency or winding up, as the case may be, shall be unable, within seven 
days after notice to him requiring him to do so, to show the reasonable satisfaction of the Employer that he is 
able to carry out and fulfill the Contract and to give security therefore, if so required by the Employer. 

Or if the Contractor (whether an individual, firm or Incorporated Company) shall suffer execution or other 
process of Court attaching property to be issued against the Contractor, 

 
Or shall suffer any payment under this Contract to be attached by or on behalf of any of the creditors of the 
Contractor, 

 
Or shall assign or sublet this Contract without the consent in writing of the Employer first had obtained, 

 
Or shall charge or encumber this Contract or any payments due or which may become due to the Contractor 
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hereunder, 
 

Or if the Employer determine that the Contractor 
 

has abandoned the Contract, or 
 
has failed to commence the works, or has without any lawful excuse under those Conditions suspended 
the progress of the works for 14 days after receiving from the Employer notice to proceed, or has failed 
to proceed with the works with such due diligence and failed to make such due progress as would enable 
the works to be completed within the time agreed upon, or 

has failed to remove materials from the site or to pull down, and replace work for seven days after 
receiving written notice that the said materials or work were condemned and rejected by the Employer 
under these Conditions or 
 
has neglected or failed persistently to observe and perform all or any of the acts, matters or things by 
this Contract to be observed and performed by the Contractor for seven days after written notice shall 
have been given to the Contractor requiring the Contractor to observe or perform the same. 

 
Then and in any of the said cases, the Employer may notwithstanding any previous waiver, after giving seven 
day’s notice in writing to the Contractor, determine the Contract and liabilities of the Contractor, the whole of 
which shall continue in force fully as if the Contract had not been so determined, and as if the works 
subsequently executed had been executed by or on behalf of the Contractor and further, the Employer by his 
agents or servants may enter upon and take possession of the works and all plant, tools, scaffoldings, 
machinery and materials lying upon the Estate or the adjoining lands or roads, and use the same as his own 
property or may employ the same by means of his servants and workmen in carrying on and completing the 
works or by employing any other Contractor or other person or persons to complete the works, and the 
Contractor or other person or persons employed for completing and finishing or using the materials and plant 
for the works. when the works shall be completed or as soon thereafter as convenient, the Employer shall give 
a notice in writing to the Contractor to remove his surplus materials and plant, and should the Contractor fail to 
do so within a period of twenty days after receipt thereof by him, the Employer may sell the same by public 
auction, and give credit to the Contractor for the net amount realized. The Employer shall thereafter ascertain 
in writing under his hand what (if anything) shall be due or payable to, or by the Employer, for the value of 
the said plant and materials so taken possession of by the Employer and the expense or loss which the 
Employer shall have been put to in procuring the works to be completed, and the amount, if any, owing to the 
Contractor and the amount which shall thereupon be paid by the Employer to the Contractor or by the 

Contractor to the Employer, as the case may be, and the decision of the Employer shall be final and 
conclusive between the parties. 

 

27. Termination of Contract by Employer  
 

I. If payment of the amount payable by the Employer shall be in arrears and unpaid for thirty days after 
notice in writing requiring payment of the amount as aforesaid shall have been given by the 
Contractor to the Employer or if the Employer shall repudiate the Contract, or if the works be 
stopped for three months under the order of the Employer or by any injunction or other order of any 
Court of Law, then and in any of the said cases, the Contractor shall be at liberty to determine the 
Contract by notice in writing to the Employer and he shall be entitled to recover from the Employer, 
payment for all works executed and for any loss he may sustain upon any plant or materials 
supplied or purchased or prepared for the purpose of the Contract. 

  

II. In arriving at the amount of such payment, the net rates contained in the Contractor’s original 
Tender shall be followed, or where the same may not apply, valuation shall be made in accordance 
with prevailing rules. 
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28. Certificates and Payments 
 

I. The Contractor shall be paid by the Employer from time to time by installments under Interim 
Certificate to the Contractor on account of the works executed, work to the approximate value 
named in the Appendix as “Value of work for Interim Certificates” (or less at the reasonable 
discretion of the Employer) has been executed in accordance with this Contract, after which time the 
installments shall be upto the full value of work, subsequently so executed and fixed in the Building. 
The Employer may, at his discretion, include in the Interim Certificate such amount as he may 
consider proper on account of materials delivered upon the site by the Contractor for use in the 
works. And when the works have been virtually completed and the Employer shall have certified in 
writing that they have been completed, the Contractor shall be entitled to the payment of the Final 
Balance in accordance with the Final certificate to be issued in writing by the Employer at the 
expiration of the period referred to as “the Defects Liability Period” in the Appendix hereto from the 
date of Virtual Completion or as soon after the expiration of such period as the works shall have 
been finally completed and defects made good according to the true intent and meaning hereof, 
whichever shall last happen, provided always that the issue by the Employer of any certificate during 
the progress of the works at or after their completion shall not relieve the Contractor from his liability 
under Clause 4. 20 nor relieve the Contractor of his inability in cases of fraud, dishonesty or 
fraudulent concealment relating to the works or materials or to any matter dealt within the Certificate, 
and in case of all defects and insufficiencies in the works or materials, which a reasonable 
examination would not have disclosed. No Certificate shall of itself be conclusive evidence that any 
works or materials, to which it relates, are in accordance with the Contract neither will the Contractor 
have a claim for any amounts which the Employer might have been certified in any interim bill and 
paid by the Employer and which might subsequently be discovered as not payable and in this 
respect the Employer’s decision shall be final and binding. 

 

II. The Employer shall have power to withhold any Certificate if the works or any parts thereof are not 
being carried out to his satisfaction. 

III. The Employer may by any Certificate make any correction in any previous certificate which shall 
have been issued by him. 

IV.  

V. No certificate or payment shall be issued if the Contractor fails to insure the works and keep them 
insured till the issue of the Virtual Completion Certificate. 

VI.  

VII. Payments shall be made within the period named in the Appendix as “Period for honoring 
Certificates” after such Certificates have been delivered to the Employer. 

 

29. Delayed Payment 
 

Any amounts payable by the Employer to the Contractor if not paid within the “Period for honoring Certificates” 
named in the Appendix, carry interest at the rate named in the Appendix as the “Rate of interest for delayed 
payment” from the date upon which such sum ought to have been paid by the Employer until the payment. 

 

30. Matters to be finally determined by Employer 
 

The decision, opinion, direction, Certificate (except for payment), with respect to all or any of the matter  (which 
matters are herein referred to as the excepted matters) shall be final and conclusive and binding on the parties 
hereto and shall be without appeal. Any other decision, opinion, direction, Certificate or valuation of the 
Employer or any refusal of the Employer to give any of the same shall be subject to the right of arbitration and 
review in the same way in all respects (including the provision as to opening the reference) as if it were a 
decision of the Employer. 
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31. Settlement of dispute by arbitration 
 

In case of any dispute or difference arising out of or in connection with or in carrying out of the work (whether 
during the progress of the work or after completion and whether before or after the determination, 
abandonment or breach of contract) except as to any of the excepted matters provided hereunder the parties 
hereto, shall first endeavor to settle such disputes or differences amicably. If both the parties fail to reach such 
amicable settlement, all the disputes or differences shall be finally settled by arbitrators as provided herein. 

In case of failure of such amicable settlement by the parties, then either party may within 28 days of such a 
failure give a written notice to the other party requiring that all matters in dispute or difference be arbitrated 
upon. Such written notice shall specify the matters which are in dispute or differences of which such written 
notice has been given and no other matter shall be referred to the arbitration of a single arbitrator to be 
appointed by both the parties or in case of disagreement as to the appointment of a single arbitrator, the 
appointment of two arbitrators (one to be appointed by each party) and an umpire to be appointed by the 
arbitrators. The provisions of Arbitration and Conciliation Act, 1996 or any statutory modification or re-
enactment thereof and rules framed there under from time to time shall apply to such arbitrations. 

 

In the event of the Arbitrator or any one of the Arbitrators, as the case may be, dying, neglecting, refusing to 
act or resigning or being unable to act for any reason or the award being set-aside by the Court for any reason 
it shall be lawful for the parties to appoint another Arbitrator in the manner provided herein above. 

The venue of arbitration shall be New Delhi, INDIA. 

 

The Arbitrator or Arbitrators appointed under this Schedule shall hold the arbitration proceeding jointly and 
shall have the power to extend the time to make the award with the consent of the parties. 

 

Pending reference to arbitration and award thereon, the parties shall make all endeavor to complete the work 
in all respects as herein contracted and all disputes, if any, will finally be settled in the arbitration. 

 

Upon every or any such references to the arbitration, as provided herein the cost of and incidental to the 
reference and award respectively shall be, at the discretion of the Arbitrator or Arbitrators or the Umpire, as 
the case may be, who may determine the amount thereof. The Arbitrator, Arbitrators or Umpire, as the case 
may be, shall give reasoned award in respect of each item of disputes which shall be final and binding on both 
the parties. It is agreed that the Contractor shall not delay the carrying out of the work by reason of any such 
matter, question or dispute being referred to arbitration, but shall proceed with the work with all due diligence 
and shall, until the decision of the Arbitrators, as the case may be, is given, abide by the terms and conditions 
of the contract herein, as also instructions with regard to the actual carrying out of the work herein contracted 
and no award shall relieve the Contractor of his obligations to adhere strictly to the terms and conditions of 
the contract herein as also instructions with regard to the actual carrying out of the work. The Bank and the 
Contractor hereby also agree that arbitration under this schedule shall be a condition precedent to any right 
of action, under the Contract. 

In case during the arbitration proceedings, the parties mutually settle, compromise or compound their dispute 
or difference, the reference to arbitration and the appointment of the Arbitrator or Arbitrators, or Umpire, as 
the case may be, shall be deemed to have been revoked and the arbitration proceedings shall stand withdrawn 
or terminated with effect from the date on which the parties file a joint memorandum of settlement thereof with 
the Arbitrator or Arbitrators or the Umpire, as the case may be. 

For the purpose of this clause, the expression “excepted matters” shall mean and refer to all or any of the 
matters under Scope of work, Contract price, Delivery Schedule & Final Acceptance certificate. 
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32. Right of technical scrutiny of final bill 

 

The Employer shall have a right to cause a technical examination of the works and the final bill of the Contractor 
including all supporting vouchers, abstracts etc. to be made at the time of payment of the final bill. If as a 
result of this examination or otherwise, any sum is found to have been overpaid or over-certified, it shall be 
lawful for the Employer to recover the sum. 

 

33. Employer entitled to recover compensation paid to workmen 
 

If, for any reason, the Employer is obliged, by virtue of the provision of the Workmen’s Compensation Act,1923, 
or any statutory modifications or re-enactment thereof to pay compensation to a workman employed by the 
Contractor in execution of the works, the 

Employer shall be entitled to recover from the Contractor the amount of compensation so paid, and without 
prejudice to rights of the Employer under the said Act. The Employer shall be at liberty to recover such amount 
or any part thereof by deducting it from the security deposit or from any sum due by the Employer to the 
Contractor under this Contract or otherwise. The Employer shall not be bound to contest any claim made 
against it under the said Act, except on the written request of the Contractor and upon his giving to the Employer 
full security to the satisfaction of the Employer for all costs for which the Employer might become liable in 
consequence of contesting such claim. 

 

34. Abandonment of Works 
 

At any time after acceptance of the tender, the Employer shall, for any reasons whatsoever, not require the 
whole or any part of the works to be carried out, the Employer shall give notice in writing to the Contractor 
who shall have no claim to any payment of compensation or otherwise whatsoever on account of any profit or 
advantage which he might have derived from the execution of the whole works. 

 
 

 

35. Right of Employer to terminate Contract in the event of death of Contractor, if individual 
 

Without prejudice to any of the rights or remedies under this Contract, if the Contractor, being an individual, 
dies, the Employer shall have the option of terminating the Contract without incurring any liability for such 
termination. 

 

36. Marginal Notes 
 

The headings catch lines hereto and, in the annexures, hereto are meant only for convenience of reference 
and shall not in any way be taken into account in the interpretation of these presents and the annexures hereto. 

37. Anti-Profiting Element of GST: if any change occurred during currency of work, GST shall be paid as per 
actual. If the GST rates reduced after award of work, the same shall be paid to contractor. If the GST rates 
increase, the same shall be implemented. 

38. Work Contract Tax: WCT shall be deducted as per applicable laws. 
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Section (V) 
 

Appendix Here in before Referred To 

 

 
1. Defects Liability Period Twelve months from the date of Virtual Completion 

Certificate. Security deposit shall be released after 
03 months of completion of DLP 

2. Period of Final Measurement 3 months 

3. Date of Commencement From the date of issue of work order. 

4. Date of Completion 45 days after i ssue  of work                    order. 

5. Liquidated damages at the rate of 0.25% of the contract value per week subject to a 
maximum of 10% of the contract value. 
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SECTION VI 

(Appendix I) 

Check List 

 

Tender For Upgradation/ Installation/ Renovation of Sem Hall 2 & Auditorium Tower for MP-IDSA  Main Office 
Building at New Delhi  

 
 

Commercial Conditions 
 

Sr. 
No. 

Description Bank’s Terms Acceptance of 
Institute’s terms 
(YES/NO) 

1 Validity 90 days  

2 EMD Rs.50000.00  

3 Bank Guarantee BG of 3 % of the contract amount should be 
submitted before start of the   work and it should 
be valid 15 months after Completion of Project. 

 

 
Part II should not contain any terms and conditions but only priced bill of quantity. Terms and conditions, if any, 
incorporated in Part II, will not be valid or considered. 

 
 
 

Place: 

 
Date: Signature of Contractor 

 
Name Designation  

Seal of the firm 
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 Manohar Parrikar Institute for Defence Studies and Analyses,  intends to 
Upgradation/ Installation/ Renovation of Sem Hall 2 & Auditorium for 

Institute’s Main office building .  
 

Introduction: 

 

 

The work covers Upgradation/ Installation/ Renovation of Sem Hall 2 & Auditorium & the other allied works as 

detailed in the technical specifications. 

The units and systems proposed to be supplied shall be complete & technically fulfilling the submitted / desired criteria 

and any part not mentioned in this document but essential for the work and operation of the Upgradation/ Installation/ 

Renovation of Sem Hall 2 & Auditorium as a whole shall be included in the scope of work and offered as a part of 

the complete package. The tenderer shall clearly indicate during Pre- bid meeting such additional 

equipment/components if any with all technical details. 

The total responsibility for the guaranteed operation of individual unit and the system as a  whole rests with 

the tenderer as regards the ratings, performance reliable and trouble-free  working. The tenderer shall visit and 

ascertain site conditions, existing structures and other obstructions if any. The work has to be carried out in an 

existing office Building without causing inconvenience to the normal working of the Inst i tu te .  The tenderer will 

consider suitably for these exigencies in his offer and no extra claims will be entertained later on these grounds.  

The tenderer shall clearly indicate the make of                          various equipments or components offered by him. 
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Annexure A 

 
On the Letter Head of company/firm/organization 

 
Ref. No.  Date:    

 

Webmaster/System Administrator, 

 MP-IDSA Shankar Vihar, Delhi Cantt-110010 

Dear Sir, 

 
Name of Work: Client’s Certificate regarding performance of the Contractor 

We confirm that M/s. (Name of the contractor) have carried out the following work/s for us. 

Other particulars are given below for your perusal and record: 
 
 

Sr. 
No. 

Particulars Comments of the Client 

1 Name of the eligible work with 
brief particulars 

 

2 Work order No. and date  

3 Project/work cost  

4 Date of commencement of work  

5 Stipulated date of completion  

6 Actual date of completion  

7 Details of compensation levied 
for delay (indicate amount), if any 

 

8 Gross amount of the 
completed and paid for 

work  

9 Performance Report : Outstanding /Very 

Satisfactory / Poor 

Good / Good / Fair / 

 (ii) If firm is maintaining the system 
under Annual Maintenance Contract 
(AMC). Indicate grading for 
performance 
of AMC 

 

10 Comments of the Client on the capabilities of the M/s.  
  
(Indicate Grading): Outstanding / Very Good / Good / Fair / Satisfactory / Poor 
(a)Technical proficiency  
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(b) Financial soundness  
  

(c) Mobilization of Manpower  

(d) General Behavior  

11 Any other information which you 
consider will help us in 
making our decision. 

 

 
 
 

 
Office Seal of the Client Yours faithfully, 

 
 

(Signature of the Responding Officer*) For
 S.E.(E) / Executive Engineer (E) 

 

Note: 
 

* Responding Officer should be of the Rank of Superintending / Executive Engineer in respect of a 
Government/Semi- Government organization or a PSU 
* Responding Officer should be of the Rank of General Manager in respect of Private organizations 
* The matter written in italic not to be printed on the final Performance Certificate 
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Annexure B 

On the Letter Head of company/firm/organization 

 

 
 Date:_________ 

 

 

Webmaster/System Administrator, 

MP-IDSA Shankar Vihar, Delhi Cantt-110010 

Dear Sir, 

 
Subject: Manufacturers’ Authorization Form (MAF) for the Bid Reference No.                          Dated: ___________ 

 
 
Dear Sir,  
 
We M/s ____________________________ who are the Brand Owner of _________________________  
 
(Brand Name) range of Products hereby authorize M/s  ______________________________ to quote  
 
______________ (Brand Name) range of _______________________(Product) in the above mentioned Bid. 

 
 
 
 
 

Office Seal of the Manufacturer Yours faithfully, 

 
 

 
(Name & Signature of a Representative) 
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Section (VI) 

 

Technical Specifications of Sem Hall 2 & Auditorium 

 

1. Scope 
 

Upgradation/ Installation/ Renovation of Audio-Visual system in Sem Hall 2 & Auditorium. The work includes preparation of 
schedule of work as per requirement attached, without damages to any other equipments or Infrastructure. The work to 
be carried out in such a way that the upgradation of the seminar hall 2 & Auditorium should not be hampered. 

 
2. Specifications 

 

3. Upgradation/ Installation/ Renovation of Sem Hall 2  

Upgradation shall be suitable for in-door installation. The Upgradation/ Installation/ Renovation of Sem Hall 2 shall be phase 
wise manner, old Mics will continue to be used with an Analog-to-Digital conversation for feeding into the digital VC (Video 
Conferencing) solution. This involves Installation of Cameras and various configurations of digital equipment. 
 

4. Upgradation/ Installation/ Renovation of Auditorium Upgradation shall be suitable for in-door installation. 
The Upgradation/ Installation/ Renovation of Auditorium shall be phase wise manner, first and second  
phase of upgradation has been successfully completed. In this phase some equipment needs to be 
installed and upgraded. 

 

5. Installation of Sem Hall 2 
 

There should be 2 Cameras of 20x Zoom and Audio/Video controllers for Live Streaming. None of the Mics are being 
replaced and it will not provide Look at Me feature till digital Mics are Installed in a later phase.(Table:  ) 

 

6. Installation of Auditorium 
 

There should be Line Array Speakers System, Recorder, Streamer, NAS storage system, Matrix Switches, Centralized 
Controller Unit with docking station panel, Transmitters, Power supply unit, Cables & Connectors. (Table: ) 

 
 

7. Testing System 

 

a) All Equipment, labor etc. shall be arranged by contractor. 
b) All Equipment shall be tested. 
c) In case Equipment is tested in parts, this section shall be securely sealed and capped during testing. 

 

8. Damages made while carrying out the work: 
 

Any damages made to the Institute’s property by the contractor while carrying out the entire  work will be made good 
as per the original by the contractor at his own cost. If the contractor fails to do so, MP-IDSA at liberty to undertake the 
work itself & amount shall be deducted from contractor’s bill. 
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9. Cabling work 
 

All power cables/control cables shall be measured on linear basis in meters. 
No extra price shall be paid on account of end termination of control cables which includes thimble etc. Power cable end 
termination and connection shall form part of cable gland item and hence shall not be measured separately. All spacers, 
saddles, cable tray etc. shall be laid as per directives of Institute within quoted cost of the cable. 

 

TECHNICAL SPECIFICATION COMPLIANCE STATEMENT SEMINAR HALL - 2 

 

Sr.No. Description/Details Quantity 

1. Video Conferencing PTZ Camera (20X Zoom) USB based : Yes; 
Zoom : Minimum 20X Optical Zoom; Digital 16X;  Iris: f=5.5~110mm ; F1.6 ~ 

F3.5;Viewing Angle:3.3° (tele) –54.7° Wide ;Sensor:1 /2.8inch or better CMOS 

sensor; Mega Pixels:2.07   ; Video Format: SDI Video Formats: 

1080P60/50/30/25/59.94/29.97 ; 1080I60/50/59.94. 720P / 50/ 30 / 25 

/59.94/29.97; Minimum illiumination:0.5 Lux ; DNR:2D & 3D DNR; White 

Balance :Auto/Manual/One push 3000K / 3500K / 4000K / 4500K / 5000K / 

5500K / 6000K / 6500K /7000K; Electronic  Shutter : Auto/Manual; Focus : 

Should be Auto/Manual/One Push; BLC:ON/Off; WDR : Off/Dynamic level 

adjustment; Video Adjustment: Brightness, Color, Saturation, Contrast, 

Sharpness,  B/W mode, Gamma curve; SNR : >55 dB;  Interface : USB 2.0 x1 , 

USB 3.0 x1,  LAN x1, RS232 x 1, HDMI x 1 ; Audio InVideo Compression 

Format:H.265/H.264 ; Control Protocol: VISCA/PELCO-D/Pelco-P; Baud Rate : 

11520 / 9600 / 4800 / 2400 ; LAN Port :Yes; Network Protocol: RTSP/RTMP/ 

ONVIF, GB/T28181; Pan Rotation:+ 170° Tilt Rotation :-30°~+90° ; Pan Control 

Speed: 0.1~60°/second ;Tilt Control Speed : 0.1~30°/second ;Preset Speed: 

Pan: 60°/second, Tilt 30°/second ;Preset Number:255 preset Look At Me 

02 

2. Echo Canceller EHD - Digital Signal Processor 
Automatic Echo Cancellation, Automatic Gain Control, Dynamic Noise 

Reduction, Full Duplex, Feedback Suppression, 3.5mm jack  

with reference-quality mic preamps at an incredible 0.0007% THD, should be 

excellent for live streaming, video conferencing  or recording applications 

specially in PC/Laptop, should include 2 channels of reference-quality mic 

preamps, 2 direct outputs for recording, 1 stereo input channel, dedicated media 

channel,  Bluetooth wireless input and high quality digital effects, Bluetooth 3.0 + 

EDR, A2DP, Stereo USB-B streaming audio in and out, 16-bit, up to 48kHz 

sample rates, 48 volt phantom power, dual selectable control room outputs, 

built-in stereo compressor, an on-board selectable high impedance preamp 

equalized for guitar, 3-band EQ per channel with bypass, signal/clip indicators, 

and a stereo master LED meter bridge. The Bluetooth should allow seamless 

connection to smart devices. It should have direct outs on the mic channels 

allowing easy connection to most DAW interfaces for recording. Should stream 

the stereo mix directly to and from a PC via USB. It should also have a tablet 

cradle to hold a smart device like tablet on DSP,  2 combination XLR/1/4" low 

noise mic preamps, 3-band EQ on all channels, 2 channels of  EQ, EQ bypass 

per channel, LED clip and signal present indication, 2 Channels of direct out, 

Stereo pan control per channel, Channel 3/4 stereo 1/4" or 3.5mm input channel, 

Channel 5/6 stereo 1/4", RCA, or Bluetooth input channel, Dual selectable 

control room outputs- 1/4" main stereo outputs. Should have high quality master 

LED meter bridge, Built-in master compression, Studio quality headphone 

output, Should have built-in Digital Effects, Should have  global 48V phantom 

power. 

01 
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3. 25 Meters V2.0 HDMI Cable Gold Plated 4k, Full HD for LED TV, 
HDTV, Projector and Computer (25 Meters /82 feet) 

04 

4. UltraHD 4K @ 60 Hz 1X4 HDMI Splitter 1 in 4 out 4 Port 4: 8-Bit – 
HDMI 2.0, HDCP 2.18 Gbps 

02 

5. Multi-format Video Mixer Switcher 4 X HDMI inputs multi Camera 
production USB3.0 live streaming  
Dual channel Video Switcher Mixer for the streaming generation, mini-pro 

features four resolution independent inputs – three up to 2K and one up to full 

4K@60 to take advantage of  native high-performance sources, whether 

cameras or laptops, without compromising on quality; It should have presets for 

PIP and PBP , it should also include full pixel-to-pixel scaling capabilities for both 

the PIP and background video layers ; It should have Audio for output should be 

selectable from embed ,It should have built-in LCD display just not to only shows 

video preview, but it should be touch enabled for day to day  operation of 

features and settings. ; It should have features including dynamic output control, 

preview multi-view, picture in picture, Chroma Key, video transitions, on board 

PTZ camera controls etc.; Stream : It should have superspeed USB3.0 

streaming in which just by connecting the device to a laptop or other device it 

should stream quickly and easily to various social media and streaming 

platforms as well as a vast array of popular collaboration applications.; Go Live : 

It should be able to display local and live with the 2K HDMI output port – which 

should be used for a preview or the live program output. It should be more than 

a streaming switcher and should also be a live event switcher; Record: It should 

be able to from dedicated USB port to capture, record video and audio directly 

from the device with any portable HDD up to 2TB.; Control : It should have on 

board control for PTZ cameras directly within the device. It should save attribute 

views of cameras for recall at the touch of a button.; Preview : It should be able 

showcase all sources live immediately in the builtin LCD display. It should have 

the facility to get connected to a video output and should display a multi-view 

preview to always see the next preset before going live.; Mix : It should have 

transition and switch between live video program and preset. It should be able to 

recall saved preset views along with scaled video layers. 

01 
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TECHNICAL SPECIFICATION COMPLIANCE STATEMENT AUDITORIUM  

 

Sr. No. Description/Details Quantity 

1. Recorder and Streamer 

4 Channel Full Motion Recording & Streaming Device to Record & Stream the 

Events live on various Cloud. Recorder and streamer with 512 SSD + 1 TB 

HDD (Expandable Upto 2TB), Supports and records 4 HDMI Inputs  

simultaneously with 3 Audio Output (HDMI,DVI,DP) with the Graphic card 

support TSMP, HLS, RTSP and TS protocols for broadcasting videos online, 

450W 80 PLUS Bronze SMPS,  PC function i7,10th Gen,32 GB RAM, Dual 

LAN,6 USB Ports 

01 

2. Network Attached Storage (NAS) System 

 4 TB Storage Device for the above Recording System.  

01 

3. HDMI 8X8 Matrix Switcher 
 

HDMI Matrix Switcher for switching for HDMI Source.  

01 

4. Line Array Speaker System 02 

5. Centralized Control System 
 

It can Control the equipments through its touch panel, so there is no need to 

each and every device individually or by their Remote Control should be 

equipped with at least 4 bidirectional RS-232 serial ports, at least 4 IR ports, 

at least 4 Digital I/O ports, at least 4 low voltage relays for controlling room 

functions, at least 1 Ethernet monitoring and control port, Rack mounting 

01 

6. Power Supply Unit for Centralized System 
 

It is required for above control system which can be operate the devices 

power control like Projector, Projection Screen, LCD Display, Switcher etc.  

01 

7. 10 inch Wi-Fi Touch panel with docking station. 
 

Overall system control button / pages will be display on this touch screen 

display and control the system with touch interface. 

01 

8. Connecting Cables 01 Lot 

9. Programming & Installation  01 Job 

10. Wall mount Kit for Line Array Speaker System 02 
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APPROVED MAKE LIST OF EQUIPMENT / ACCESSORIES 
 

Sr. 
No. 

Description List of manufacturers 

1. 1 Video Conferencing Camera 
(20X Zoom) 
 

People Link/Atdsc/Polycom/CISCO 

2. 2
. 

Echo Canceller EHD/ Digital Signal Processor 
6Channel 

People Link/Atdsc/Danacoid 

3. 3
. 
25 Meters V2.0 HDMI Cable Gold Plated 4k, Full HD for 
LED TV, HDTV, Projector and Computer (25 Meters /82 
feet) 

Atdsc/Kramer/Linetek 

4. 4
. 
UltraHD 4K @ 60 Hz 1X4 HDMI Splitter 1 in 4 out 4 Port 4: 

8-Bit – HDMI 2.0, HDCP 2.18 Gbps 

Orei/Atdsc/Creston/Kramer 

5. 5
. 
Multi-format Video Mixer Switcher 4 X HDMI inputs multi 

Camera production USB3.0 live streaming 

People Link/ATEN/Kramer/RGBlink 

6.   Recorder and Streamer Kramer/Atdsc/ATEN 

7.   NAS Storage System 4TB 
 

Seagate/Western Digital/Samsung/Dell 

8.  HDMI 8X8 Matrix Switcher 
 

Kramer/Atdsc/Aten 

9.  Line Array Speaker System Atdsc/Polycom/Yahama/JBL/Bose 

10.  Centralized Control System 
 

Crestron/Kramer/ATEN 

11.  Power Supply Unit for Centralized System 
 

Crestron/Kramer/ATEN 

12.  10 inch Wi-Fi Touch panel with docking station. 
 

Crestron/Samsung/iPad 

13.  Connecting Cables Custom 

14.  Programming & Installation NA 

15.  Wall mount Kit for Line Array Speaker System Custom 

 

1. Bidders may note that all above work is including of reparing, drycleaning, carpet pasting. 
2. The work includes freight charges, lifting, loading, unloading.  

 
 
 
Seal of company Signature 
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PRICE BID 

 
S.NO. DESCRIPTION QNTY RATE AMOUNT 

1 Upgradation/Renovation of 
Audio-Visual System in 
Seminar Hall-2 as per 
Annexure-1 below 

1 Job   

2 Upgradation/Renovation of 
Audio-Visual System in 
Auditorium as per Annexure-2 
below 

1 Job   

3 TOTAL AMOUNT    

4 GST    

5 GRAND TOTAL IN FIGURE    

 

GRAND TOTAL IN WORDS: ___________________________________________________________________ 

 

NOTE: 

1. This sheet is to remain vacant till Technical Bid. 
2. No over-writing/cutting is allowed. 
3. If the difference observed in words & figure, higher of the two shall be considered. 
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ANNEXURE-1 

Sr.No. Description/Details Quantity Rate (Rs) Amount 

1. SITC of Video Conferencing PTZ Camera (20X 
Zoom) USB based : Yes; Zoom : Minimum 20X Optical 

Zoom; Digital 16X;  Iris: f=5.5~110mm ; F1.6 ~ F3.5;Viewing 

Angle:3.3° (tele) –54.7° Wide ;Sensor:1 /2.8inch or better 

CMOS sensor; Mega Pixels:2.07   ; Video Format: SDI Video 

Formats: 1080P60/50/30/25/59.94/29.97 ; 1080I60/50/59.94. 

720P / 50/ 30 / 25 /59.94/29.97; Minimum illiumination:0.5 Lux 

; DNR:2D & 3D DNR; White Balance :Auto/Manual/One push 

3000K / 3500K / 4000K / 4500K / 5000K / 5500K / 6000K / 

6500K /7000K; Electronic  Shutter : Auto/Manual; Focus : 

Should be Auto/Manual/One Push; BLC:ON/Off; WDR : 

Off/Dynamic level adjustment; Video Adjustment: Brightness, 

Color, Saturation, Contrast, Sharpness,  B/W mode, Gamma 

curve; SNR : >55 dB;  Interface : USB 2.0 x1 , USB 3.0 x1,  

LAN x1, RS232 x 1, HDMI x 1 ; Audio InVideo Compression 

Format:H.265/H.264 ; Control Protocol: VISCA/PELCO-

D/Pelco-P; Baud Rate : 11520 / 9600 / 4800 / 2400 ; LAN Port 

:Yes; Network Protocol: RTSP/RTMP/ ONVIF, GB/T28181; 

Pan Rotation:+ 170° Tilt Rotation :-30°~+90° ; Pan Control 

Speed: 0.1~60°/second ;Tilt Control Speed : 0.1~30°/second 

;Preset Speed: Pan: 60°/second, Tilt 30°/second ;Preset 

Number:255 preset Look At Me 

02   

2. SITC of Echo Canceller EHD - Digital Signal 
Processor 
Automatic Echo Cancellation, Automatic Gain Control, 

Dynamic Noise Reduction, Full Duplex, Feedback 

Suppression, 3.5mm jack  

with reference-quality mic preamps at an incredible 0.0007% 

THD, should be excellent for live streaming, video 

conferencing  or recording applications specially in PC/Laptop, 

should include 2 channels of reference-quality mic preamps, 2 

direct outputs for recording, 1 stereo input channel, dedicated 

media channel,  Bluetooth wireless input and high quality 

digital effects, Bluetooth 3.0 + EDR, A2DP, Stereo USB-B 

streaming audio in and out, 16-bit, up to 48kHz sample rates, 

48 volt phantom power, dual selectable control room outputs, 

built-in stereo compressor, an on-board selectable high 

impedance preamp equalized for guitar, 3-band EQ per 

channel with bypass, signal/clip indicators, and a stereo 

master LED meter bridge. The Bluetooth should allow 

seamless connection to smart devices. It should have direct 

outs on the mic channels allowing easy connection to most 

DAW interfaces for recording. Should stream the stereo mix 

directly to and from a PC via USB. It should also have a tablet 

cradle to hold a smart device like tablet on DSP,  2 

01   
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combination XLR/1/4" low noise mic preamps, 3-band EQ on 

all channels, 2 channels of  EQ, EQ bypass per channel, LED 

clip and signal present indication, 2 Channels of direct out, 

Stereo pan control per channel, Channel 3/4 stereo 1/4" or 

3.5mm input channel, Channel 5/6 stereo 1/4", RCA, or 

Bluetooth input channel, Dual selectable control room outputs- 

1/4" main stereo outputs. Should have high quality master 

LED meter bridge, Built-in master compression, Studio quality 

headphone output, Should have built-in Digital Effects, Should 

have  global 48V phantom power. 
3. SITC of 25 Meters V2.0 HDMI Cable Gold Plated 

4k, Full HD for LED TV, HDTV, Projector and 
Computer (25 Meters /82 feet) 

04   

4. SITC of UltraHD 4K @ 60 Hz 1X4 HDMI Splitter 1 
in 4 out 4 Port 4: 8-Bit – HDMI 2.0, HDCP 2.18 
Gbps 

02   

5. SICT of Multi-format Video Mixer Switcher 4 X 
HDMI inputs multi Camera production USB3.0 live 
streaming  
Dual channel Video Switcher Mixer for the streaming 

generation, mini-pro features four resolution independent 

inputs – three up to 2K and one up to full 4K@60 to take 

advantage of  native high-performance sources, whether 

cameras or laptops, without compromising on quality; It should 

have presets for PIP and PBP , it should also include full pixel-

to-pixel scaling capabilities for both the PIP and background 

video layers ; It should have Audio for output should be 

selectable from embed ,It should have built-in LCD display just 

not to only shows video preview, but it should be touch 

enabled for day to day  operation of features and settings. ; It 

should have features including dynamic output control, 

preview multi-view, picture in picture, Chroma Key, video 

transitions, on board PTZ camera controls etc.; Stream : It 

should have superspeed USB3.0 streaming in which just by 

connecting the device to a laptop or other device it should 

stream quickly and easily to various social media and 

streaming platforms as well as a vast array of popular 

collaboration applications.; Go Live : It should be able to 

display local and live with the 2K HDMI output port – which 

should be used for a preview or the live program output. It 

should be more than a streaming switcher and should also be 

a live event switcher; Record: It should be able to from 

dedicated USB port to capture, record video and audio directly 

from the device with any portable HDD up to 2TB.; Control : It 

should have on board control for PTZ cameras directly within 

the device. It should save attribute views of cameras for recall 

at the touch of a button.; Preview : It should be able showcase 

01   
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all sources live immediately in the builtin LCD display. It 

should have the facility to get connected to a video output and 

should display a multi-view preview to always see the next 

preset before going live.; Mix : It should have transition and 

switch between live video program and preset. It should be 

able to recall saved preset views along with scaled video 

layers. 
  SUB TOTAL 

OF ANNX 1 

  

 
                  Note: GST not to be included. 
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ANNEXURE-2 

Sr. No. Description/Details Quantity Rate (Rs) Amount 

1. Supply and Installation of Recorder and Streamer 
4 Channel Full Motion Recording & Streaming Device to Record & 

Stream the Events live on various Cloud. Recorder and streamer 

with 512 SSD + 1 TB HDD (Expandable Upto 2TB), Supports and 

records 4 HDMI Inputs  simultaneously with 3 Audio Output 

(HDMI,DVI,DP) with the Graphic card support TSMP, HLS, RTSP 

and TS protocols for broadcasting videos online, 450 W 80 PLUS 

Bronze SMPS,  PC function  i7,10th Gen,32 GB RAM, Dual LAN,6 

USB Ports 

01   

2. Supply and Installation of NAS Storage System 
4 TB Storage Device for the Recording System. 

01   

3. Supply and Installation of HDMI 8X8 Matrix Switcher 
 

HDMI Matrix Switcher for switching for HDMI Source.  

01   

4. Supply and Installation of Line Array Speaker System 02   

5. Supply and Installation of Centralized Control System 
It can Control the equipments through its touch panel, so there is no 

need to each and every device individually or by their Remote 

Control should be equipped with at least 4 bidirectional RS-232 

serial ports, at least 4 IR ports, at least 4 Digital I/O ports, at least 4 

low voltage relays for controlling room functions, at least 1 Ethernet 

monitoring and control port, Rack mounting. 

01   

6. Supply and Installation of Power Supply Unit for 
Centralized System 
It is required for above control system which can be operate the 

devices power control like Projector, Projection Screen, LCD 

Display, Switcher etc.  

01   

7. Supply and Installation of 10 inch Wi-Fi Touch panel 
with docking station. 
 

Overall system control button / pages will be display on this touch 

screen display and control the system with touch interface. 

01   

8. Supply and Installation of Connecting Cables 01 Lot   

9. Programming & Installation  01 Job   

10. Wall mount Kit for Line Array Speaker System 02   

  TOTAL 
ANNEXURE-2 

  

                  Note: GST not to be included. 

 


